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LIST OF IMPORTANT DATES IN CONNECTION WITH THE 
 

TENDER FOR THE WORK 
 

1. Name of the Work : Design, Engineering, Installation & 
Commissioning of Water ATMs for Public 
in Agartala City and Post Completion 
Operation & Maintenance for 05 (five) 
years including Defects Liability Period of 
01 (one) year 

2. Completion period for the work : 03 (Three) Months 

3. Date of Publishing of Bid : Date 29th December 2018 
 

4. Period of downloading of biding 
documents at 

: 
 

From Date 29th December 2018 
https://tripuratenders.gov.in 

To Date 25th January 2019 

5. Period of seeking clarifications : 
 

From Date 29th December 2018 
To Date 7th January 2019 

6. Time and date of Pre-bid 
Conference 

: 
 

Date 10th January 2019 
Time 15.30 Hours 

7. Place of Pre-bid Conference : 
 

Office of the Chief Executive Officer,  
Agartala Smart City Limited, 
Agartala, West Tripura 

8. Queries Response Date : 
 

Date 14th January 2019 

9. Deadline for online Bidding : Date 25th January 2019 
Time 15.00 Hours 

10. Date & Time of opening Bid/Bids : Date 30th January 2019 
Time 16.00 Hours 

11. Place of opening of Bid(s) : Office of the Chief Executive Officer, 
Agartala Smart City Limited, Agartala, 
West Tripura 

12. Last date of Bid Validity : Date 24thJuly 2019 

13. Officer inviting Bid : The Chief Executive Officer,  
Agartala Smart City Limited, 
Agartala, West Tripura 

 
 

Note :   All the above mentioned time are as per clock time of e-procurement website 

https://tripuratenders.gov.in 

https://tripuratenders.gov.in/
https://tripuratenders.gov.in/
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AGARTALA SMART CITY LIMITED 
 

AGARTALA 
 

NOTICE INVITING e-TENDER 
 
The Chief Executive Officer, on behalf of Agartala Smart City Limited, Agartala, the SPV under 
Smart City Mission, Tripura invites single bid percentage rate e-tender from the approved and 
eligible Contractor / Firms / Agencies in appropriate class under Tripura PWD / TTAADC of Tripura / 
MES /CPWD/ Railway /P&T/Other State PWD/Union Territory (UT)/Central & State Sector 
undertaking experienced as prime contractor in Supply and Installation of Water ATMs for the work 
detailed as below: 
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1. Design, Engineering, Installation & 
Commissioning of Water ATMs for 
Public in Agartala City and Post 
Completion Operation & Maintenance for 
05 (five) years including Defects Liability 
Period of 01 (one) year. 
 
NIe-T No. ASCL/RFP/12/16 
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2.  Bid documents consisting of qualification information and eligibility criteria of bidders, plans, 
specifications, drawings, the schedule of quantities of the various classes of work to be done 
and the set of terms and conditions of the contract to be complied with by the bidder, can be 
seen in the website https://tripuratenders.gov.in at free of cost between 29-12-2018  to 
25-01-2018. 

 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              7 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

3. Eligible bidders shall participate in bidding only in online through website 
https://tripuratenders.gov.in . Bidders are allowed to bid 24x7 until the time of Bid closing, 
with option for Re-Submission, wherein only their latest submitted Bid would be considered 
for evaluation. The e-Procurement website will not allow any Bidder to attempt bidding, after 
the scheduled date and time. Submission of bids physically is not permitted. 

 
4.  Earnest Money and Bid Fee are to be drawn separately on State Bank of India or any 

other scheduled Bank guaranteed by the RBI, in the shape of “Deposit at call”/ “Demand 
Draft” in favour of the Agartala Smart City Limited, Agartala, West Tripura. 

 
5.  Demand drafts furnished as above shall be valid for a minimum period of 03 (three) months 

from the last date of publishing of bid. Bid Fee of Rs. 2500.00 (Rupees two thousand five 
hundred) only shall be accepted as “Deposit at call”/ “Demand Draft” and is Non-
Refundable. 
 

6.  The bidders exempted from depositing earnest money & bid fee in individual case by any 
order of State / Central Government, PSU etc. shall also have to deposit the stipulated 
amount of earnest money & bid fee along with the bid in the form as specified in the bid 
document. No claim/ plea of the bidders in this respect will be entertained. 

 
7.  Downloaded tender document is to be uploaded back and digitally signed as part of bid and 

as proof of acceptance of all terms, conditions etc. in the tender document. 
 
8.  A prospective bidder requiring any clarification on bid document may contact the Bid Inviting 

Officer or send the queries by post at the address indicated in the NIT or write an e-mail at 
id: ceoasclagartala@gmail.com  seeking clarifications between 29-12-2018 to 07-01-2019.  

 
Authority shall not be responsible for ensuring that the bidder’s queries have been received 
by them. Any requests for clarifications post the indicated date and time shall not be 
entertained by Authority. 

 
Authority will organise a pre-bid conference and will respond to any request for clarification 
or modification of the bidding documents. Authority shall formally respond to the pre-bid 
queries after the pre-bid conference. No further clarifications shall be entertained after the 
date and time of submission of queries. 

 
A Pre Bid Conference shall be held by the Chief Executive Officer, Agartala Smart City 
Limited, Agartala, 5th Floor, Paradise Chowmuhani, Agartala – 799 001, West Tripura 
on 10-01-2019 at 15.30 Hrs for clarification of any doubts of the prospective Bidders on any 
condition of the contract, specification etc.  
 
The Authority shall respond to the queries, by 14-01-2019. 

 
The Authority does not undertake to answer all the queries that have been posted by the 
bidders. The Authority makes no representation or warranty as to the completeness or 
accuracy of any response made in good faith. 

https://tripuratenders.gov.in/
mailto:ceoasclagartala@gmail.com
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Any modifications of the RFP documents, which may become necessary as a result of the 
pre-bid conference, shall be made by Authority exclusively through a corrigendum. Any such 
corrigendum shall be deemed to be incorporated into this RFP.  

 
9.  Bid shall be uploaded in single-bid system with all Pre-Qualification and other details. Bidder 

shall participate in bid online through website https://tripuratenders.gov.in, for which they 
shall register/enrol themselves in the same website. Submission of bids physically is not 
permitted. 

 
10.  To participate in bid, the bidder shall have a valid Class 2 / Class 3 Digital Signature 

Certificate (DSC), obtained from the certifying authorities enlisted by Controller of Certifying 
Authorities (CCA) at http://cca.gov.in 

 
11.  Bids will be opened online through website https://tripuratenders.gov.in at 16.00 Hrs on 

30-01-2019. If the office happen to be closed on the date of opening of the bids as specified, 
the bids will be opened on the next working day at the same time and venue. 

 
12.  The Bidders shall have to include the scan copy of “Demand Draft”/ “Deposit at call” (as a 

single PDF file in 100 dpi resolution), against the related Bid Fee & Earnest money, along 
with Prequalification Details. The Bidder shall also have to deposit both the original 
“Demand Draft”/ “Deposit at call”, only in a sealed envelope depicting DNIT No., Name of 
the Work and the Bidders Name & Address at the office of the Agartala Smart City 
Limited, Agartala, 5th Floor, Paradise Chowmuhani, Agartala – 799 001, West Tripura 
up to 15.00 Hrs on 28-01-2019. If the office happen to be closed on the last date of receipt 
of the sealed covers as specified above, the same will be received on the next working day 
up to same time at same venue. 

 
13.  If a bidder is enlisted in the Tripura PWD as well as in MES, P&T, Railways or State PWDs 

he shall be eligible to bid for works up to the amount permitted by virtue of his enlistment in 
the Tripura PWD even if he may be authorized to bid for bigger works in the CPWD/ 
MES/P&T and/or Railways.  

 
14.  Joint Ventures are allowed with maximum of two members including the Lead partner. The 

proposed JV partners shall upload the MoU as per Annexure - K entered by them at the time 
of bidding on Rs.100/- Non Judicial Stamp Paper. At least one of the JV partners should be 
registered with Govt. of Tripura or Central Govt. / any other State Govt. / Union Territory 
(UT) / PSU in the appropriate class. The other partner can be Registered Firm / Company 
who meet the qualification and eligibility requirements. The documentary evidence regarding 
Registration of the Firm / Company supported with relevant deed / article of association etc. 
shall be submitted along with the bid. 

 
15.  Bids of intending bidders who are near relatives of Divisional Accountant or Chief Executive 

Officer or Superintending Engineer or Executive Engineer or Assistant Engineer or Junior 
Engineer of the Circle in which the work is to be executed, will be rejected.  
Note: A near relative includes wife, husband, parents, in-laws, children, brothers, sisters, 
uncles, aunts and cousins. 
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16.  No Engineer of Gazetted rank or other official employed in the Engineering or Administrative 
duties in an Engineering Department of the State Government is allowed to work as a bidder 
for a period of two years after his retirement from government services, without Government 
permission. This contract is liable to be cancelled if either the bidder or any of his employees 
is found any time to be such a person who has not obtained the permission of the 
Government as stated above before submission of the bid or engagement in the bidder’s 
service. 

 
17.  If the percentage quoted in the pre-defined BOQ by a bidder is found to be either abnormally 

high or due to unethical practices adopted at the time of bidding process, such bids shall be 
rejected. 

 
18.  Each Bidder shall submit only one bid for the work. A bidder who submits more than one bid 

will cause disqualification of all the bids submitted by the bidder. 
 
19.  The bidder, at the bidders own responsibility and risk, is advised to visit and examine the 

Site of Work and its surroundings and obtain all information that may be necessary for 
preparing the bid for entering into a contract, for construction of the work. The costs of 
visiting the site shall be at the Bidder’s own expense. 

 
20.  The bid for the work shall remain valid for acceptance for a period 180 (one hundred 

eighty) days from the last date of submission of the bid. 
 
21.  If the bidder withdraws his bid within the validity period then the Government shall, without 

prejudice to any other right or remedy be at liberty to forfeit the earnest money @50%.  
 
22.  In case the bidder fails to commence the work specified in the biding documents on 15th 

day or such time period as mentioned in letter of award after the date on which the 
Engineer-In-Charge issues written orders to commence the work, or from the date of 
handing over of the site, whichever is later, the Government shall, without prejudice to any 
other right or remedy, be at liberty to forfeit whole of the earnest money absolutely. 

 
23.  Rate Quotation 
 

a.  Bidder shall quote rate in percentage below / above / at par in figures only in the Bill 
of Quantity (BOQ) which is in MS-Excel (macro enabled) and should be downloaded 
from the e-procurement application https://tripuratenders.gov.in and the same BOQ 
should be filled up properly and uploaded as a part of bid with digital signing. 

 
b. Name of bidder must be written in the appropriate field of Bill of Quantity (BOQ) by bidder. 

 
24.  Earnest money given by all bidders except the 1st and 2nd lowest bidder shall be 

refunded preferably within a week from the date of receipt of bids. Earnest money of 
the 2nd lowest bidder will be refunded on finalization of the bid or expiry of the validity period 
whichever is earlier. 
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25.  The security deposit will be collected by deductions from the running bills of the Bidders at 
the rate mentioned below and the earnest money will be treated as part of security deposit. 
Performance security only for bids with quoted rate less than the 15% of the estimated cost 
of work put to bid) may be accepted as Bank Guarantee of Scheduled Banks.  
A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
Bidder till the sum along with the earnest money equal to amount of 10% of the bided value 
of the work subject to following limit. 
 
a.  Bided value up to Rs.100.00 lakh Security Deposit @ 10% subject to maximum of Rs. 

5.00 lakh. 
 
b.  Bided value above Rs. 100.00 lakh up to Rs.200.00 lakh Security Deposit @10% 

subject to maximum of Rs. 15.00 lakh. 
 
c.  Bided value above Rs. 200.00 lakh Security Deposit @10% subject to maximum of Rs. 

25.00 lakh. 
 
In addition, the Bidder shall be required to deposit an amount equal to maximum 5% of the 
bided value of the contract as Performance Security (only for bids with quoted rate less than 
the (-) 15% of the estimated cost of work put to bid) within the period prescribed for 
commencement of work in the letter of award issued to him as per condition given in the NIT 
for single bid system. 
 
For Bids up to 15% less than the estimated contract value of work, no additional security 
deposit is required. But for bid less than 15% of the Estimated Contract Value of work, the 
difference between the bided amount and 85% of the estimated contract value, shall be paid 
by the successful bidder at the time of concluding agreement as an additional security to 
fulfil the contract through a Bank Guarantee or Demand Draft on a Nationalized Bank / 
Scheduled bank in the prescribed format valid till completion of the work in all respects. 

 
26.  The bidders exempted from depositing security deposit & additional security deposit in 

individual case by any order of State / Central Government, PSU etc. shall have to deposit 
the stipulated amount of security deposit & additional security deposit in the manner as 
specified in the bid document. No claim/ plea of the bidders in this respect will be 
entertained. 

 
27.  The percentage rate quoted by the Bidder shall be deemed to be inclusive of the sales and 

other levies, duties, royalties, cess, toll taxes of Central and State Governments, local 
bodies and authorities that the Bidder will have to pay for the performance of this contract. 
The employer will perform such duties about the deduction of such taxes at source as per 
applicable law. 

 
28.  Other details can be seen in the bid document. 

Chief Executive Officer 
Agartala Smart City Limited 

Agartala, West Tripura 
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INSTRUCTIONS TO TENDERERS 
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A. GENERAL 
 

1.  Name of Work:  

Design, Engineering, Installation & Commissioning of Water ATMs for Public in Agartala 
City and Post Completion Operation & Maintenance for 05 (five) years including Defects 
Liability Period of 01 (one) year. 

i)  The Chief Executive Officer, Agartala Smart City Limited, Agartala, Tripura invites 
bid(s) for the above work during the period, for which dates and time specified in the 
NIe-T and will be opened by the Chief Executive Officer, on behalf of Agartala 
Smart City Limited, Agartala, Tripura or his nominee at his office on the date and 
time mentioned in the NIT. 

ii)  The bid document shall be available in the prescribed form through e-procurement 
application https://tripuratenders.gov.in. 

iii)  To participate in the bid, the bidder shall have a valid Class 2/ Class 3 Digital 
Signature certificate (DSC), obtained from either of the certifying authorities, enlisted 
by Controller of Certifying Authorities (CCA) at http://cca.gov.in 

iv)  The Bidder shall Enroll himself/herself in the e-procurement website 
https://tripuratenders.gov.in and obtain User ID and Password for bidding. 

v)  On publication of the bid, bidder shall download the DNIe-T and all the work items from 
website as mentioned in the DNIe-T and minutely go through the instructions / terms 
conditions / critical dates/eligibility criteria of the DNIe-T. 

vi)  Downloaded DNIe-T document is to be uploaded back and digitally signed as a part of 
bid, and as a proof of acceptance of all terms conditions in the DNIe-T. 

vii)  The Bidders shall have to include the scan copy of “Demand Draft”/ “Deposit at call” 
(as a single PDF file), against related Bid Fee & Earnest money, along with Pre-
Qualification Details. The Bidder shall also have to deposit both the original “Demand 
Draft”/ “Deposit at call”, only in a sealed envelope to the “Chief Executive Officer, 
Agartala Smart City Limited, Agartala, Tripura’’ (sealed envelope should be 
depicted with the DNIe-T No. and Bidders Name & Address) at the office of the 
Agartala Smart City Limited, Agartala, 5th Floor, Paradise Chowmuhani, Agartala 
– 799 001 Tripura within 15.00 Hrs on 28-01-2019. 

viii)  The Bidders shall have to scan all the required documents mentioned in this DNIe-T 
except ‘DNIe-T’ & ‘BOQ’, into PDF format of 100 dpi resolution, for uploading as part 
of Bid. 

ix)  Bill of Quantity (BOQ), which is the percentage Rate quoting sheet in MS-Excel shall 
be downloaded, filled up properly and uploaded with the bid after digital signing. The 
Bidder shall always open the BOQ sheet with Macro Enabled. 
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x)  The dates stipulated in the bid notice are firm and under any circumstances, they will 
not be relaxed unless officially extended. 

xi)  Bidders are allowed to bid 24x7 until the time of Bid closing, with option for Re- 

Submission, wherein only their latest submitted Bid would be considered for evaluation. The 
e-Procurement website will not allow any Bidder to attempt bidding, after the 
scheduled date and time. 

xii)  Bidders shall furnish a declaration (Annexure-II of pre-qualification information) 
as a part of bid that they are not been blacklisted by any department in Tripura. 
Any wrong declaration in this regard which comes to notice at a later date will 
disqualify them and the bids so received will be rejected. 

xiii)  The successful bidder is expected to complete the work within the time-period 
specified in the NIe-T.  

2.  Eligibility Criteria 

2.1  Eligible Bidders 

i)  The Bidder may be a single entity or a group of entities (the “Joint Venture”), coming 
together to implement the Project. However, no Bidder applying individually or as a 
member of a Joint Venture, as the case may be, can be member of another Bidder. 

ii)  The term Bidder used herein would apply to both a single entity and a Joint Venture. 
The total number of Consortium members is limited to two including the Lead Member. 

iii)  The qualification data of the bidders are mentioned in Section 3 of this document. 

2.2 Firms Eligible to Tender 

 The Firms who 

i)  possess the valid registration in the class and category mentioned in the NIT and 
satisfy all the conditions therein. 

ii)   are not blacklisted or debarred or suspended by any order of any department / PSU in 
Tripura or in any State in India due to any reason, which is in force as on the date of 
submission of tender prohibiting them not to continue in the contracting business. 

iii)  have complied with the eligibility criteria specified in the NIT are the eligible tenderers. 

2.3  Firms Ineligible to Tender 

i)  A retired officer of the Govt. of Tripura or Govt. of India executing works is disqualified 
from tendering for a period of two years from the date of retirement without the prior 
permission of the Government. 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              15 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

ii)  The tenderer who has employed any retired officer as mentioned above shall be 
considered as an ineligible tenderer. 

iii)  The contractor himself or any of his employees is found to be Gazetted Officer who 
retired from Government Service and had not obtained permission from the 
Government for accepting the contractor’s employment within a period of 2 years from 
the date of his retirement. 

iv)  The contractor or any of his employees is found at any time after award of contract, to 
be such a person who had not obtained the permission of the Government as 
aforesaid before submission of the tender or engagement in the contractor’s service. 

v)  Contractor shall not be eligible to tender for works in the Division / Circle where any of 
his near relatives are employed in the rank of Assistant Engineer and above on the 
Engineering side and Divisional Accounts Officer and above on the administrative side. 
The contractor shall intimate the names of persons who are working with him in any 
capacity or are subsequently employed. He shall also furnish a list of Gazetted /Non-
Gazetted, State Government Employees related to him. Failure to furnish such 
information tenderer is liable to be removed from the list of approved contractors and 
his contract is liable for cancellation. 

Note: Near relatives include 

1.  Sons, step sons, daughters, and step daughters 

2.  Son-in-law, and daughter-in-law 

3.  Brother-in-law, and sister-in-law 

4.  Brothers and Sisters 

5.  Father and Mother 

6.  Wife / Husband 

7.  Father-in-law and Mother-in-law 

8.  Nephews, nieces, uncle and aunties 

9.  Cousins and 

10.  Any person residing with or dependent on the tenderer. 

 

1.6        If the bidder is joint venture;  

(a) Joint Ventures are allowed with maximum of two members including the Lead partner. The 

proposed JV partners shall upload the MoU as per Annexure - K entered by them at the time 

of bidding on Rs.100/- Non Judicial Stamp Paper. At least one of the JV partners should be 
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registered with Govt. of Tripura or Central Govt. / any other State Govt. / Union Territory 

(UT) / PSU in the appropriate class. The other partner can be Registered Firm / Company 

who meet the qualification and eligibility requirements. The documentary evidence regarding 

Registration of the Firm / Company supported with relevant deed / article of association etc. 

shall be submitted along with the bid. 

(b) In case of bidder participating as a Joint Venture, on his selection for award of contract, all 

members of the Joint Venture will have to sign the contract with the Employer and will be 

jointly and severely liable for performance of the contract/ Award of contract will be in the 

name of Joint Venture consortium which will be considered as "Legal Entity" as far as this 

bid/contract concern. 

(c) The bid, and in case of a successful bid, the Form of Contract Agreement, shall be signed 

with the name of Joint Venture which will be legally binding on all partners; 

(d) One of the partners shall be declared as Prime Bidder (Lead Partner) authorized to be in 

charge; and this authorization shall be evidenced by submitting a power of attorney signed 

by legally authorized signatories of all the partners; 

(e) The partner in charge shall be authorized to incur liabilities, receive 

payments and receive instructions for and on behalf of any or all partners of the joint 

venture and the entire execution of the Contract; 

(f) All partners of the joint venture shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms, and a relevant statement to this effect 

shall be included in the Authorization mentioned under (b) above as well as in the Bid 

Form and the Form of Contract Agreement (in case of a successful bid); and 

(g) A copy of the Stamped and notarized agreement entered into by the joint venture partners 

shall be submitted with the bid. Roles, responsibilities and financial stakes of all members 

of the Joint Venture consortium shall be clearly and unambiguously prescribed in the Joint 

Venture agreement. In case of non-prescription, the JV agreement will be declared as 

invalid and the bid will be treated as a single bidder, in the name of bidder, who has 

purchased the bid documents. 

(h) In case of Joint Venture financial strengths of each of the JV members individually shall 

not be less than minimum qualifying criteria worked out in proportionate to their financial 

stakes in the JV.  

 

1.8 All guarantees shall be in the name of the joint venture if the bid is submitted in 

the form of a joint venture. 
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3.  Qualification data of the Tenderers 

3.1  The bidder should satisfy the pre-qualification criteria as fixed here under and in case 
any bidder is not found satisfying any of such criteria as fixed, his/her bid will be 
summarily rejected.  

The bidder shall furnish the following particulars in the PDF of 100 dpi resolution.  

i)  Documents in support of registration as Contractor / Firms / Agencies in appropriate 
class under Tripura PWD / TTAADC of Tripura / MES /CPWD/ Railway /P&T/Other 
State PWD/Union Territory (UT)/Central & State Sector undertaking.  

ii) a) In case the bid is submitted in the form of a joint venture, at least one of the 
JV partners should be registered as Contractor / Firms / Agencies in 
appropriate class under Tripura PWD / TTAADC of Tripura / MES /CPWD/ 
Railway /P&T/Other State PWD/Union Territory (UT)/Central & State Sector 
undertaking.  

b) The other partner can be Registered Firm / Company who meet the 
qualification and eligibility requirements. The documentary evidence 
regarding Registration of the Firm / Company supported with relevant deed / 
article of association etc. shall be submitted along with the bid. 

iii)  Details of experience in Supply, Installation of Water ATM as a prime contractor. In 
case the bid is submitted in the form of a joint venture, one Partner should have 
experience in Supply, Installation of Water ATM as a prime contractor. This shall be 
furnished in the shape of satisfactory completion certificate duly issued by the 
concerned consignee(s).  

iv)  Availability of working capital for the work (Liquid assets, credit facility and availability 
of other financial resources such as solvency etc.) to undertake works costing Rs. 
34.00 lakh or above (certificate issued by the competent authority of any Scheduled 
Bank / Nationalized Bank in India guaranteed by RBI in favour of the tenderer shall not 
be more than one year old). 

v)  Valid PAN Card of the tenderer(s). 

 
vi)  Valid Sale Tax clearance certificate / valid VAT clearance certificate / valid VAT 

registration certificate / valid GST (as applicable) issued by the competent authority in 
the name of the tenderer(s). 

vii)  Possess Portable Concrete Mixture Machine, Welding Set, Grinding Machine, Portable 
Diesel Generator and Portable dewatering pump as Key & critical construction 
equipment as per format prescribed in the tender document. 

vii)  List of technical staff & key personnel for supervising the work as per format 
prescribed in the tender document. 
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Note:  

1.  Registration and other relevant documents of the contractor should be valid on the last 
date of submission of tender as specified in the NIe-T. In case the last date of 
submission tender is extended, the registration and other relevant documents of the 
contractors should be valid on the original date of submission of tender. 

2.  Successful tenderer must have to submit valid license regarding engagement of 
workers in the contract works, issued from Labour Department, Government of Tripura 
in the name of the tenderer, to the tender inviting authority (Chief Executive Officer, 
Agartala Smart City Limited, Agartala, Tripura) within 15 (fifteen) days from the date of 
issue of letter of acceptance of tender. Failing which the Government shall without 
prejudice to any other right or remedy is at liberty to cancel the acceptance of tender 
and also to forfeit whole of the earnest money absolutely. 

3.2  Qualification Criteria 

i)  Each tenderer should further demonstrate, 

a)  Availability of the Key personnel 

i.  Graduate Engineer (for work costing above Rs. 3.00 crore): 1(one) No. 

ii.  Diploma holder Engineer (for work costing Rs. 1.00 crore to Rs. 3.00 crore): 01 (one) 
No. 

3.3  Even though the tenderers meet the above qualifying criteria, they are liable to be 
disqualified / debarred / suspended / blacklisted if they have  

 Furnished false / fabricated particulars in the forms, statements, document and 
annexure submitted in proof of the qualification requirements and/or 

 
 Not turned up for entering into agreement, when called upon and/or 

  
 Record of poor progress such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, financial failures etc. and/or 
 

 Participated in the previous bidding for the same work and quoted unreasonably high 
tender percentage and 
 

 Even while execution of the work, if found that the work was awarded to the tenderer 
based on false / fake certificates of experience, the contractor will be blacklisted and 
necessary action will be taken as per rules. 

 
3.4  For tenders up to 15% less than the estimated contract value (ECV) of work, no additional 

security is required. But for tenders less than 15% of the estimated contract value (ECV) of 
work, the difference between the tendered amount and 85% of the estimated contract value, 
shall be paid by the successful tenderer at the time of concluding agreement as an 
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additional security to fulfil the contract through a Bank Guarantee or Demand Draft on a 
Nationalized Bank / Scheduled Bank in the prescribed format valid till completion of the work 
in all respect. 

 
3.5  a) If the percentage quoted by a tenderer is found to be under collusion or due to unethical 

practices adopted at the time of tendering process, such tender shall be rejected. 

b) A tenderer submitting a tender which the tender accepting authority considers excessive 
and/or indicative of insufficient knowledge of current prices or definite attempt of profiteering 
will render himself liable to be debarred permanently from tendering or for such period as 
the tender accepting authority may decide. The tenderer’s overall percentage should be 
based on the controlled prices for the materials, if any, fixed by the Government or the 
reasonable prices permissible for the tenderer to charge a private purchaser under the 
provisions of clause-6 of the hoarding and profiteering prevention ordinance of 1943 as 
amended from time to time and on similar principle in regard to labour supervision on the 
construction. 

4.  One Tender per Tenderer 

4.1  Each tenderer shall submit only one tender for the work. A tenderer who submits more than 
one tender will cause disqualification of all the tenders submitted by the tenderer. 

5.  Cost of Tendering 

5.1  The tenderer shall bear all costs associated with the preparation and submission of his 
tender and the tender inviting authority will in no case be responsible and liable for those 
costs. 

6.  Site Visit 

6.1  The tenderer, at the tenderer’s own responsibility and risk is advised to visit and examine 
the jurisdictions of work and its surroundings and obtain all information that may be 
necessary for preparing the tender for entering into a contract for successful completion of 
the work in all respects as per specifications & conditions of the contract. The costs of said 
visit shall be at the tenderer’s own expense. 

 

B. TENDER DOCUMENT 
 

7.  Contents of Tender Document 

7.1  One set of Tender document comprises of the following: 

1) Notice Inviting Bids (NIe-T) 
2) Instruction to Bidders 
3) Forms of Bid & Qualification data of the bidders 
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4) Conditions of Contract 
5) Specifications  
6) Forms of Securities i.e. EMD, Additional security etc 
7) Drawings 
8) Bill of Quantities  

 

8.  Clarification on Tender Document 

8.1  A prospective tenderer requiring any clarification on tender document may contact the 
Tender Inviting Officer or send the queries by post at the address indicated in the NIT or 
send an e-mail at e-mail id: ceoasclagartala@gmail.com . The tender Inviting Officer will 
also respond to any request for clarification, received through post or by e-mail. 

9.  Amendment to Tender Document 

9.1  Before the last date for submission of tender, the Tender Inviting Officer may modify any of 
the Contents of the Tender Notice, Tender Document by issuing Amendment / Addendum. 

9.2  Any addendum/amendments issued by the Tender Inviting Officer shall be part of the 
Tender Document and it shall either be communicated in writing to all the purchasers of the 
Tender document or notified in the News Papers & website in which NIT was published. 

9.3  To give prospective tenderers reasonable time to take an addendum into account in 
preparing their bids, the Tender Inviting Officer may extend if necessary, the last date for 
submission of tenders. 

 
 
 

C. PREPARATION OF TENDER 
 

10.  Language of the Tenders 

10.1  All documents relating to the tender shall be in the English Language only. 

11.  Documents comprising of the Tender 

11.1  The Bid comprise the following. 

a) Bid document and drawings 
b) Qualification information and supporting documents. 
c) Bid offer & Bill of Quantities (BOQ) 

 

12.  Tender Offer 

mailto:ceoasclagartala@gmail.com
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12.1  Tender offer & Schedule of Works (Bill of Quantities) called Schedule ‘A’ accompanies the 
tender document as Volume-II. The Schedule-A shall contain the item of works. The 
Schedule ‘A’ is liable to alterations by omissions, deduction or addition at the discretion of 
the Chief Executive Officer / Executive Engineer or as set forth in the conditions of the 
contract. The Schedule ‘A’ shall contain the items of work indicated as Part-I. The tenderer 
will have to state their willingness to execute the work at certain specific percentage of 
excess or less or at par of the ECV indicated in Part-I at the spaces provided therein in 
Schedule ‘A’. The tenderer shall quote his offer as an overall tender percentage. The overall 
tender percentage should be written both words & figures. The tender offer i.e. percentage 
shall be written both in figures & words legibly and free from errors. 

12.2  The Schedule-A contains not only the quantities but also the rates worked out by the 
department and the amount for each item and total value of the estimated contract. The 
tenderer should work out his own rates keeping in view the work, site conditions, 
specifications & conditions of contract etc. and quote his overall tender percentage with 
which he intends to execute the work. 

12.3  The percentage quoted by the tenderer shall be deemed to be inclusive of all kinds of 
applicable taxes, duties, royalties, Cess of both Central & State Government, local body etc. 
on all materials that the contractor will have to purchase for performance of the contact, all 
kinds of transportation charges of stipulated departmental materials as well as other 
materials to be arranged by the contractor at his own from respective places of delivery to 
the site of work & also from one work site to another, erection of temporary staging for 
sinking the tube well & it’s subsequent dismantling and removal, making the ground 
condition good as before after completion of work, proper filling up of abandoned pilot hole, 
development & protection of worksite etc. whatsoever required to complete the work in all 
respects as per conditions of the contract. All plumbing & temporary incidental works which 
are not specifically mentioned in the schedule of works but required for successful 
completion of the work in all respects shall also be taken in to consideration while quoting 
the tender percentage. The tenderers shall be careful to avoid any ambiguity in respect of 
quoted tender rate & corresponding tender amount. 

12.4  Prior to quoting the rate & amount, the tenderer(s) should get themselves appraised with the 
interference of all kinds of applicable taxes, duties, royalties, Cess etc. whatsoever of 
Central & State Government, local bodies etc. and also the applicable Rules & Regulations 
of Government of Tripura being followed in respect of tenders for similar kind of works to 
avoid any ambiguity. No plea / claim of the tenderers will be entertained in this regard 
afterwards. 

12.5  The tendered contract amount is subject to variation during the performance of the Contract 
in accordance with variation in scopes of works etc. 

13.  Validity of Tender 

13.1  Tender shall remain valid for a period of not less than 180 (One Hundred Eighty) days 
from the last date for receipt of tender as specified in NIe-T. 
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13.2  During the above-mentioned period, no plea by the tenderer for any sort of modification of 
the tender based upon or arising out of any alleged misunderstanding or misconceptions or 
mistake or for any reason will be entertained. 

13.3  In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting 
Officer may request the tenderers to extend the period of validity for a specified additional 
period. Such request to the tenderers shall be made in writing. A tenderer may refuse the 
request without forfeiting his earnest money deposit (EMD). A tenderer agreeing to the 
request will not be permitted to modify his tender, but will be required to extend the validity 
of his E.M.D. for a period of the extension. 

14.  Earnest Money Deposit 

14.1  The tenderer shall furnish, Earnest Money Deposit equivalent to 1.00% of ECV along with 
the tender (as specified in NIe-T). The EMD shall be furnished in favour of Agartala Smart 
City Limited, Agartala, Tripura, and can be furnished in the form of Demand Draft or 
‘Deposit-at-Call’ on any Scheduled Bank / Nationalized Bank, guaranteed by Reserve Bank 
of India. 

14.2  Earnest money deposit is required to be valid at least for tender validity period as stipulated 
in the NIe-T. If Demand draft having validity of three months period (as per latest circular of 
RBI) is furnished towards EMD along with tender and in such case if asked by the 
concerned Executive Engineer prior to expiry of validity of said Demand draft, the tenderer 
shall furnish another Demand draft towards earnest money having validity for further three 
months period so that total validity period of earnest money furnished through demand draft 
shall be ensured at least for the stipulated tender validity period. However, the Demand draft 
furnished along with the tender shall be returned to the tenderer on receipt of fresh Demand 
draft with required validity as noted above. 

14.3  The EMD of the tenderers will be returned no sooner the tenders are finalized or end date of 
the tender validity period whichever is earlier. 

14.4  The earnest money deposited by the tenderers will not carry any interest. The earnest 
money deposited by the tenderers will be dealt with as provided in the conditions stipulated 
in the tender document. 

14.5  The tenderers exempted from depositing earnest money in individual case by any order of 
State / Central Government, PSU etc. shall also have to deposit the stipulated amount of 
Earnest Money along with the tender in the form as specified in the tender document. No 
claim/ plea of the tenderers in this respect will be entertained.  

14.6  The EMD shall be forfeited 

i)  if the tenderer withdraws the tender during the validity period of tender. 

ii)  in case of successful tenderer, if he fails to sign the agreement for whatever the reason. 

iii)  in case the bidder fails to start the work specified in the bid documents on 15th day or 
such time period as mentioned in letter of award after the date on which the Engineer-in-
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Charge issues written orders to commence the work or from the date of handing over of 
the site, whichever is letter. 

15.  Alteration 

15.1  No alteration which is made by the tenderer in the contract form, the conditions of the 
contract, the drawings, specifications or statements / formats or quantities accompanying 
the same will be recognized; and, if any such alterations are made, the tender will be void. 

 
D. SUBMISSION OF BIDS 

 
16.  Submission of Bids 

16.1  The bidders who are desirous of participating in bid, shall submit their pre-qualifications and 
other details etc. in the standard formats prescribed in the bid document through the 
application http://tripuratenders.gov.in 

16.2  List of documents to be scanned and uploaded 

16.2.1  Documents to be kept in the “Assigned Folder” of Bidder: The following documents, as 
per standard format detailed in bid document, or as per standard dictated by Regulatory/ 
Statutory bodies, shall be scanned and uploaded along with the bid document as per 
requirements. 

For ease of biding, the bidders shall scan the following documents at 100 dpi resolution and 
upload them as per the folder structure provided in the “Assigned Folders”, which is 
provided free of cost to all bidders, post his/her registration in the application 
https://tripuratenders.gov.in. This operation is expected to be completed before 
commencement of actual biding by the bidder.  
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Sl.  
No. 

Folder Name Documents to be uploaded 

1 Registrations i) Documents in support of registration as Contractor / Firms / 
Agencies in appropriate class under Tripura PWD / TTAADC of 
Tripura / MES /CPWD/ Railway /P&T/Other State PWD/Union 
Territory (UT)/Central & State Sector undertaking. 
 
ii) In case the bid is submitted in the form of a joint venture,  
 
a. Joint Venture Agreement (Annexure – K) to be submitted.  
 
b. Documents in support of registration to be submitted for one 
partner as approved Contractor / Firms / Agencies in appropriate 
class under Tripura PWD / TTAADC of Tripura / MES /CPWD/ 
Railway /P&T/Other State PWD/Union Territory (UT)/Central & 
State Sector undertaking.  
 
c. Documents to be submitted in support of Registration of the 
Firm / Company supported with relevant deed / article of 
association etc. for the other partner. 

iii) Documents of power of attorney in favour of the member who 
has digitally signed the bid on behalf of a firm, company / 
evidence of satisfactory authorization in favour of the officer who 
has digitally signed the tender on behalf of a corporation. 

2 DNIe-T Document Downloaded DNIe-T 

3 Experiences Details of experience in Supply, Installation of Water ATM as 
prime contractor. This shall be furnished in the shape of 
satisfactory completion certificate duly issued by the concerned 
consignee(s). 

4 Machineries and 
equipment 
details 

Portable Concrete Mixture Machine, Welding Set, Grinding 
Machine, Portable Diesel Generator and Portable dewatering 
pump. 

5 Financial Details Availability of working capital for the work (Liquid assets, credit 
facility and availability of other financial resources such as 
solvency etc.) to undertake works costing Rs. 34.00 lakhs or 
above (certificate issued by the competent authority of any 
Scheduled Bank /Nationalized Bank in India guaranteed by RBI in 
favour of the tenderer shall not be more than one year old). 

6 Tax related 
documents 

i) Valid PAN Card of the bidder. 
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Sl.  
No. 

Folder Name Documents to be uploaded 

ii) Valid Sale Tax clearance certificate / valid VAT clearance 
certificate /valid VAT registration certificate / valid GST (as 
applicable) issued by the competent authority in the name of the 
tenderer. 

7 Misc. document i) Any other relevant & applicable documents 

 
 

During actual bidding, the bidder shall select / check these documents from the “Assigned 
Folders”, which will ensure completion of biding within the same session, even if the bidder 
is connecting to the application over a slow speed network. 

16.2.2  Documents required during actual Bidding: In addition to the documents kept in the 
“Assigned Folders” as mentioned in 16.2.1 above, the following documents are also to be 
uploaded to the e-Procurement application during actual biding. 

i) Scanned copy of “Demand Draft” or “Deposit at Call receipt” of any Scheduled Bank 
guaranteed by RBI against EMD and scanned copy Demand Draft of any Scheduled Bank 
guaranteed by RBI towards bid fee, both in a single PDF. 

ii) Check list as per Annexure - A 
 
iii) Declaration of Bidder as per Annexure – D 

 
iv) Undertaking of the Bidder as per Annexure - E 

 
v) Schedule – A of BOQ as per Annexure - F 

 
Note:  
Bidder should take the printout of format of Annexure - A (i.e. Check list),  
 
Annexure - B (i.e. Availability of Key & critical construction equipment),  
 
Annexure - C (i.e. Availability of technical staff & key personnel for execution & site 
management the work),  
 
Annexure - D (i.e. Declaration of the Bidder),  

 
Annexure - E (i.e. Undertaking of the Bidder)  
 
Annexure - F (i.e. Schedule-A of BOQ)  
 
Annexure - G (i.e. Form of Solvency Certificate From A Scheduled Bank) & 
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Annexure - H (i.e. Form of Performance Guarantee) 
 
Annexure - K (i.e. Joint Venture Agreement), if applicable 
 
Attached with this bid documents and fill up where necessary, put ink signature with 
stamp and upload the scanned copy in the ‘Assigned Folders’ after digital signing at 
the time of Bidding. Bidder shall download the BOQ (Rate quoting schedule) and fill 
up properly and upload after digital signing at the time of bidding. 

 

16.3.2  If any of the certificates/documents furnished by the Bidder, found to be false / fabricated / 
bogus, the bidder will be liable to blacklisted and their E.M.D. will be forfeited.  

 

17. Last date / time for Submission of the bids 

17.1  Bids must be submitted not later than the date and time specified in NIe-T. 

17.2  The Executive Engineer may extend the date for receipt of bids by issuing an amendment in 
which case all rights and obligations of the Executive Engineer and the bidders will remain 
same as previously. 

 
18.  Late Bids 

 
18.1  The e-Procurement application https://tripuratenders.gov.in will not allow any Bidder to 

attempt bidding, after the scheduled date and time prescribed in NIe-T.  
 
 

E. TENDER OPENING AND EVALUATION 
 

19.  Tender opening 

19.1  The bids will be opened online by the Bid openers at the time, date and venue as specified 
in the bid document. The bids shall be scrutinized in accordance with the conditions 
stipulated in the bid document. In case of any discrepancy of non-adherence conditions, the 
bid accepting authority shall communicate the same which will be binding both on the bid 
opening authority and the bidder In case of any ambiguity, the decision taken by the Bid 
Accepting Authority on bids shall be final. 

20.  Evaluation and Comparison of Tender rate 

20.1  All the statement, documents, certificates, demand draft/bank guarantee, BOQ (bills of 
quantity) etc. submitted / uploaded by the bidder will be verified for evaluation of bids. The 
clarifications, particulars, if any, required from the bidders, will be obtained by addressing 
the bidders. Bids will be evaluated against the specified parameters / criteria same as in the 
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case of conventional bids and the qualified bidders will be identified. The result of bids 
evaluation can be seen in the e-procurement application https://tripuratenders.gov.in by all 
the bidders who participated in the Bid. 

20.2  The ‘BOQ comparative chart’ generated & displayed from the e-procurement application, 
after the opening of Bid will not be final. Department will prepare comparative Statement as 
per the decision of the Bid evaluation Committee, which will be appropriately displayed in 
the e-procurement application. 

20.3  In case where it became necessary, negotiation should be restricted only to the lowest 
bidder prior to finalization of the bid for acceptance if desired by the bid accepting authority. 

 

21.  Discrepancy in Tender Percentage quoted 

21.1  Tender shall be scrutinized in accordance with the conditions stipulated in the Bid 
document. Tenderer shall quote rate in percentage in figures only. In case of any ambiguity, 
the decision taken by the Bid Accepting Authority on Bidders shall be final.  

 

22.  Process to be Confidential 

22.1  Information relating to the examination, clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder 
has been announced by the bid accepting authority. Any effort by a bidder to influence the 
processing of bids or award decisions may result in the rejection of his bid. 

22.2  No bidder shall contact the Executive Engineer or any authority concerned with finalization 
of bids on any matter relating to its bid from the time of the bid opening to the time the 
contract is awarded. If the bidder wishes to bring additional information to the notice of the 
Executive Engineer, it should do so in writing. 

22.3  Before recommending / accepting the bid, the bid recommending / accepting authority shall 
verify the correctness of certificates submitted to meet the eligibility criteria and specifically 
experience. If required, the authenticated agreements of previous works executed by the 
lowest bidder may be called for. 

 

F. AWARD OF CONTRACT 
 
23.  Award Criteria 

23.1  The Chief Executive Officer / Executive Engineer will award or recommend to the competent 
bid accepting authority for award of the contract to the bidder who is found qualified as per 
the bid conditions and whose offer rate is lowest. 
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23.2  The bid accepting authority reserves the right to accept or reject any bid or all bids and to 
cancel the biding process, at any time prior to the award of contract, without thereby 
incurring any liability to the affected bidder or bidders or any obligation to inform the affected 
bidder or bidders of the reasons for such action.  

 
24. Notification of Award and Signing of Agreement 

24.1  The bidder whose bid has been accepted will be notified of the award of the work by the 
Executive Engineer or any authorized official, prior to expiration of the bid validity period by 
registered letter. This letter (hereinafter and in the Conditions of Contract called “Letter of 
Acceptance”) will indicate the sum that the Government will pay the bidder in consideration 
of the execution, completion and maintenance of the Works by the bidder as prescribed by 
the Contract (hereinafter and in the Contract called the “Contract Amount”). 

24.2  When a bid is to be accepted, the concerned bidder shall attend the office of the Executive 
Engineer concerned on the date fixed in the Letter of acceptance. Upon intimation being 
given by the Executive Engineer, of acceptance of his bid, the bidder shall make payment of 
the additional security deposit wherever needed by way of Demand Draft or Deposit at Call 
obtained from a Nationalized / Scheduled Bank with required validity period and sign an 
agreement in the form prescribed by the department for the due fulfilment of the contract. 
Failure to attend the Executive Engineer’s office on the date fixed, in the written intimation, 
to enter into the required agreement shall entail forfeiture of the Earnest Money deposited. 
The written agreement to be entered into between the bidder and the Government shall be 
the foundation of the rights and obligations of both the parties and the contract shall not be 
deemed to be complete until the agreement has first been signed by the bidder and then by 
the proper officer authorized to enter into contract on behalf of the Government. 

24.3 The successful bidder has to sign an agreement within a period of 15 days from the date of 
receipt of communication of acceptance of his bid. On failure to do so his bid will be 
cancelled duly forfeiting the EMD paid by him without issuing any further notice and action 
will be initiated for black listing the bidder. 

25. Corrupt or Fraudulent Practices 

25.1  The Government requires that the bidders / suppliers / contractors under Government 
financed contracts, observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the Government 

(a) define for the purposes of the provision, the terms set forth below as follows: 
 
(i)  “corrupt practices” means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a Government official in procurement process or in contract 
execution; and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Government 
and includes collusive practice among bidders (prior to or after Bid submission) designed 
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to establish in bid prices at artificial non-competitive levels and to deprive the 
Government of the benefits of free and open competition.  

 
(b) Will reject a proposal for award if it determines that the bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question. 
 
(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any 

time determines that the firm has engaged in corrupt or fraudulent practices in 
competing for, or in executing a Government Contract. 

 
(d) Furthermore, bidders shall be aware of the provisions stated in the Conditions of 

Contract.  
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SECTION - III 

 
FORM OF BID 

 
QUALIFICATION INFORMATION 
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Annexure- A 
 

CHECK LIST TO ACOMPANY THE BID 
 

Sl. 
No. 

Description Submitted 

1 2 3 

1. Submit the check list (as per Annexure – A) Yes / No 

2. Documents in support of registration as approved Contractor / Firms / 
Agencies in appropriate class under Tripura PWD / TTAADC of Tripura / 
MES /CPWD/ Railway /P&T/Other State PWD/Union Territory 
(UT)/Central & State Sector undertaking.  

Yes / No 

3. In case the bid is submitted in the form of a joint venture,  
 
a. Joint Venture Agreement (Annexure – K) to be submitted.  
 
b. Documents in support of registration to be submitted for one partner as 
approved Contractor / Firms / Agencies in appropriate class under Tripura 
PWD / TTAADC of Tripura / MES /CPWD/ Railway /P&T/Other State 
PWD/Union Territory (UT)/Central & State Sector undertaking.  
 
c. Documents to be submitted in support of Registration of the Firm / 
Company supported with relevant deed / article of association etc. for the 
other partner. 

Yes / No 

4. Documents of power of attorney in favour of the member who has digitally 
signed the bid on behalf of a firm, company / evidence of satisfactory 
authorization in favour of the officer who has digitally signed the tender on 
behalf of a corporation. 

Yes / No 

5. Downloaded DNIe-T.  Yes / No 

6. Bidders to submit certificates issued by the concerned consignee(s) in 
support of experience in Supply, Installation of Water ATM.  

Yes / No 

7. Availability of key & critical construction equipment: Possess Portable 
Concrete Mixture Machine, Welding Set, Grinding Machine, Portable 
Diesel Generator and Portable dewatering pump (as per Annexure-B). 

Yes / No 

8. Availability of technical staff & key personnel for execution & site 
management the work as per format prescribed in the bid document  
(as per Annexure - C) 

Yes / No 
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Sl. 
No. 

Description Submitted 

9. Declaration of the Bidder (as per Annexure - D) Yes / No 

10. Undertakings of the Bidder (as per Annexure - E) Yes / No 

11. Schedule – A of BOQ (as per Annexure - F) Yes / No 

12. Availability of working capital for the work (Liquid assets, credit facility and 
availability of other financial resources such as solvency etc.) to undertake 
works costing Rs. 34.00 lakhs or above (certificate issued by the 
competent authority of any Scheduled Bank /Nationalized Bank in India 
guaranteed by RBI in favour of the tenderer shall not be more than one 
year old) (as per Annexure-G). 

Yes / No 

13. Form of Performance Guarantee (as per Annexure - H) Yes / No 

14. Valid PAN Card of the bidder Yes / No 

15. Valid Sale Tax clearance certificate and /or valid VAT clearance certificate 
and / or valid Sale Tax registration and /or valid VAT registration 
certificate/ valid GST (as applicable) issued by the competent authority in 
the name of the bidder. 

Yes / No 

16. Scanned copy of “Demand Draft” or “Deposit at Call receipt” of any 
Scheduled Bank guaranteed by RBI against EMD and scanned copy 
“Demand Draft” or “Deposit at Call receipt” on any Scheduled Bank 
guaranteed by RBI towards Bid Fee 

Yes / No 

17. Any other relevant & applicable documents Yes / No 

 
 
 
 
 

Signature of the Bidder
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Annexure- B 
 

Availability of Key & Critical Construction Equipment 
 
 
1)  I / We do hereby solemnly affirm and declare that I / we own the following equipment for 

using on the subject work and also declare that I / We will abide by any action such as 
disqualification or determination of contract or blacklisting or any action deemed fit, if the 
department detects at any stage that I / we do not possess the equipment listed below. 

 

Sl. No. Equipment Type and Characteristics Minimum quantity 
required 

1. 
2. 
3. 

  

 
 
2)  I / We do hereby declare that the said rig machine & other equipments will be deployed only 

for this work and will be placed to the worksite after issuance of work order. 
 
 
 
 
 
 
 

Signature of the Bidder 
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Annexure-C 
 
 

Schedule of Availability of Technical Staff & Key Personal 
 
 
I / We will employ the following technical staff & key personnel for supervising the work and 
will see that one of them is always at site during working hours; personally, checking all items of 
works and pay special attention to such works as required. 

 
 
 

Name of members of Technical staff 
proposed to be employed 

Qualification 

 
 
 
 

 

 
 

Name of members of Key Personnel 
proposed to be employed 

Qualification 

 
 
 
 

 

 
 

I / We declare that I / We agree to recover the salaries of the technical staff actually engaged on 
the work by the department from the work bills, if I / We fail to employ technical staff as per the 
bid condition. 

 
 

Signature of the Bidder 
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Annexure – D 
 

DECLARATION OF THE BIDDER 
 
1) I / we have gone through carefully all the bid conditions and solemnly declare that I / we 

will abide by any penal action such as disqualification or black listing or determination of 
contract or any other action deemed fit, taken by the Department against me / us, if it is 
found that the statements, documents, certificates produced by me / us are false / 
fabricated. 

 
2)  I / We do hereby declare that there is no order of any Government department / PSU of 

Tripura or any other State in India is in force as on the date of submission of bid regarding 
blacklisting or debarment or suspension prohibiting me / us from continuing contracting 
business for any reason. 

 
3)  I / We have not been demoted to the next lower category for not filing the bids after buying 

the bid schedules in a whole year and my/our registration has not been cancelled for a 
similar default in two consecutive years. 

 
4)  I / We agree to disqualify me/us for any wrong declaration in respect of the above and to 

summarily reject my/our bid. 
 
Address of the Bidder: 

Phone No.: 

Fax No.: 

Email No.: 

 
Note:  If the bid is made by an individual, it shall be signed with his full name and his full postal 

address shall be given. If the bid is made by a firm/company, it shall be signed by a member 
of the firm/company holding a power of attorney authorizing him to do so and such power of 
attorney to be produced with the bid and it must disclosed that the firm/company is duly 
registered under the Indian Partnership Act / Indian Company Act. If the bid is made by a 
corporation it shall be signed by a duly authorized officer who shall produce with his bid 
satisfactory evidence of his authorization. Such bidding corporation may be required before 
the contract is executed, to furnish evidence of its corporate existence. 

 
 
 

Signature of the Bidder 
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Annexure – E 
 

Undertaking of the Bidder 

 
Date: 
 
To, 
The Chief Executive Officer, 
Agartala Smart City Limited, 
Agartala, Tripura. 
 
Sir, 
 
I / We do hereby bid and if this bid be accepted, undertake to execute the following work viz. 
“Design, Engineering, Installation & Commissioning of Water ATMs for Public in Agartala City and 
Post Completion Operation & Maintenance for 05 (five) years including Defects Liability Period of 
01 (one) year” as described in the specifications deposited in the office of the Chef Executive 
Officer, Agartala Smart City Limited, Agartala, Tripura with such variations by way of alterations or 
additions to, and omissions from the said works and method of payment as provided for in the 
‘Conditions of the Contract’ for the sum of Rs. 
……..………Rupees…………………………………………. (To Be Filled In During Signing of 
Agreement) or such other sum as may be arrived under the clause of the standard preliminary 
specifications relating to ‘payment on lump sum basis or by final measurement at unit rates’. 
 
I/We have quoted percentage excess or less, at par on ECV, in Bills of Quantities (BOQ) in 
figures only for which I / We agree to execute the work when the lump sum payment under terms 
of the agreement is varied by payment on measurement quantities. 
 
I/We have quoted percentage excess or less, at par on ECV, in Bills of Quantities (BOQ) in 
figures only. I/WE have not tampered with the provided Bills of Quantity (BOQ) and I/WE have 
uploaded the same downloaded BOQ after filling in the necessary fields. 
 
I/We agreed to keep the offer in this bid valid a period of 180 (one hundred eighty) days 
mentioned in the bid notice and not to modify the whole or any part of it for any reason within above 
period. If I/WE withdraw the bid for any reasons whatsoever, the earnest money paid by me / us will 
be forfeited to Government. 
 
I/We hereby distinctly and expressly declare and acknowledge that, before the submission of my / 
our bid, I/We have carefully followed the instructions in the bid notice and the preliminary 
specifications and that I/We have made such examination of the contract document and the plans, 
specifications and quantities and of the location where the said work is to be done, and such 
investigation of the work required to be done, and in regard to the material required to be furnished 
as to enable me/us to thoroughly understand the intention of same and the requirements, 
covenants, agreements, stipulations and restrictions contained in the contract, and in the said plans 
and specifications and distinctly agree that I/We will not hereafter make any claim or demand upon 
the Government based upon or arising out of any alleged misunderstanding or misconception or 
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mistake on my / our part of the said requirement, covenants, agreements, stipulations, restrictions 
and conditions. 
 
I / We enclosed to my/our application for bid a crossed “Demand Draft”/ “Deposit at Call Receipt” 
(No…………………………………………………………………dated:…………………..) for Rs. 
…………………………….as earnest money not to bear interest. 
 
I / We shall not assign the contract or sublet any portion of the same. 
If My / Our bid is not accepted, the sum shall be returned to me / us on application when 
intimation is sent to me / us of rejection or at the expiration of 180 (one hundred eighty) days from 
last date of receipt of this bid, whichever is earlier. If my / our bid is accepted, the earnest money 
shall be retained by the Government as security for the due fulfilment of this contract. If upon written 
intimation to me / us by the Chief Executive Officer / Executive Engineer office, 
 
I / We fail to attend the said office on the date herein fixed or if upon intimation being given to me / 
us by the Chief Executive Officer / Superintending /Executive Engineer or acceptance of my/our bid 
and if I/We fail to make the additional security deposit or to enter into the required agreement as 
defined in the bid notice, then I / We agree the forfeiture of the earnest money. Any notice required 
to be served on me/us hereunder shall be sufficiently served on me/us if delivered to me/us 
personally or forwarded to me/us by post to (registered or ordinary) or left at my/our address given 
herein. Such notice shall if sent by post be deemed to have been served on me/us at the time 
wherein due course of post it would be delivered at the address to which it is sent. 
 
I/We fully understand that the written agreement to be entered into between me/us and 
Government shall be the foundation of the rights of the both the parties and the contract shall not be 
deemed to be complete until the agreement has first been signed by me/us and then by the proper 
officer authorized to enter into contract on behalf of Government. 
 
I am / We are professionally qualified and my/our qualifications are given below; 
 
 

Name Qualifications 

 
 
 
 
 
 
 
 
 

 

 
I / We will deploy the technical staff (as per Annexure - C of this Bid document) for supervising 
the work and will see that one of them is always at site during working hours, personally checking 
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all items of works and pay extra attention to such works as required special attention (e.g.) 
Reinforced concrete work etc. 
 
I / We declare that I/We agree to recover the salaries of the technical staff actually engaged on 
the work by the department from the work bills if I / We fail to employ technical staff as per the bid 
condition. 
 
TENDERER’S CERTIFICATE 
 
(1)  I / We hereby declare that I / We have perused in detail and examined closely the Standard 

Specifications of Government of Tripura, all clauses of the preliminary specifications with all 
amendments and have either examined all the standards specifications or will examine all 
the standard specifications for items for which I / We bid, before I/We submit such bid and 
agree to be bound and comply with all such specifications for this agreement. 

 
(2)  I/We certify that I/We have inspected the site of the work before quoting my Percentage 

excess or less on ECV, I /We have satisfied about the quality, availability and transport 
facilities for stones, sand and other materials. 

 
(3)  I/We am/are prepared to furnish detailed data in support of my quoted rate, if and when 

called upon to do so without any reservations. 
 
(4)  I/We hereby declare that I/We will pay an additional security deposit in terms of conditions, 

the difference between 85% of ECV and my/our bid amount, in case if my / our offer is less 
than (-)15%. 

 
(5)  I/We hereby declare that I/We will not claim any price escalation for this work. 
 
(6)  a) I/We declare that I/We will procure all the required construction materials (except 

stipulated departmental materials) including earth and use for the work after approval of the 
Engineer-in-Charge. 

 
The responsibility for arranging and obtaining the land for borrowing or exploitation in any 
other way shall rest with me/us for the materials for construction. I/We shall ensure smooth 
and un-interrupted supply of materials. 
 
b) I/We declare that the responsibility for arranging and obtaining the land for disposal of 
spoil/soil not useful for construction purposes shall rest with me/us. 
 
c) I/We declare that I/We shall not claim any compensation or any payment for the land so 
arranged for disposal of soil and the land for borrow area. My/our quoted percentage excess 
or less ECV or at Par are inclusive of the land so arranged and I/We will hand over the land 
so arranged for disposal of soil to the department after completion of work. 
d) I/WE declare that I/WE will not claim any extra amount towards any material used for the 
work other than the quoted works for respective schedule ‘A’ items. 
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(7)  I/We declare that I/We will execute the work as per mile stone programme and if I/We fail to 
complete the work as per the mile stone programme, I / We abide by the condition to 
recover liquidated damages as per the bid conditions. 

 
(8)  I/We declare that I/We will abide for settlement of disputes as per the bid conditions. 
 
(9)  I/We declare that I/We will produce Forest Clearance Certificate from the Divisional Forest 

Officer having jurisdiction over the area, in respect of extraction of any forest produces for 
utilization in works under this contract before final payment and/or/refund of security deposit. 
If I/We fail to do so, a sum of money towards royalty remaining unpaid by the me / us, if any, 
as may be specified by the concerned Divisional Forest Officer, will be set-off from any sum 
of money including security deposit due any payable to the me / us under this contract. 

 
(10)  I/We declare that if my / our bid is accepted, I/We will submit valid license regarding 

engagement of workers in the contract works, issued from Labour Department, Government 
of Tripura in the name of the bidder to the bid inviting authority (The Chief Executive Officer, 
Agartala Smart City Limited, Agartala, Tripura) within 15 (fifteen) days from the date of issue 
of letter of acceptance of bid. If I/We fail to submit the license regarding engagement of 
workers in the contract works as above, then I/We agree with the forfeiture whole of the 
earnest money deposited by me / us absolutely and cancellation of acceptance of my/our 
bid. I / we will also abide by any penal action such as black listing or any other action 
deemed fit, taken by the Department against me/us for such default from my / our part. 

 
Address of the Bidder: 

Phone No.      Fax No.      Email Id. 

 
Note:  
If the bid is made by an individual, it shall be signed with his full name and his full postal 
address shall be given. If the bid is made by a firm/company, it shall be signed by a member 
of the firm/company holding a power of attorney authorizing him to do so and such power of 
attorney to be produced with the bid and it must disclosed that the firm/company is duly 
registered under the Indian Partnership Act / Indian Company Act. If the bid is made by a 
corporation it shall be signed by a duly authorized officer who shall produce with his bid 
satisfactory evidence of his authorization. Such bidding corporation may be required before 
the contract is executed, to furnish evidence of its corporate existence. 

 
Signature of the Bidder 
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Annexure – K 

JOINT VENTURE AGREEMENT 

(To be notarized on Rs. 100/- non judicial stamp paper) 

(1) The Joint Venture agreement made and entered into at ________________ (place) on 

____________day of __________ (YEAR) by and between.  

  a. Firm A ( Name with address of the registered office)  
  b. Firm B (Name with address of the registered office )  
 

(2) Definitions: In this deed the following words and expressions shall have the meaning set 

out below. 

  
a. "The Employer" shall mean The Chief Executive Officer, Agartala Smart City Limited,    
             Agartala, West Tripura. 
 
b. "The Works" shall mean “Design, Engineering, Installation & Commissioning of Water ATMs 

for Public in Agartala City and Post Completion Operation & Maintenance for 05 (five) years 
including Defects Liability Period of 01 (one) year” which is more particularly described in the 
pre-qualification and tender documents issued thereof by the Employer.  

 
c. "The Tender" shall mean the Tender to be submitted by Joint Venture to the Employer for 

the work /works.  
 
d. "The Contract" shall mean the contract entered /to be entered into between the Joint 

Venture and the Employer for the works.  

 

(3)  Joint Venture (J.V): 

The Parties hereto declare that they have agreed to form a Joint Venture for the purpose of 

submitting the pre-qualification Application/ tender document initially and then tender and if  

successful for the execution of the works as an integrated Joint Venture. The parties are 

not under this agreement entering into any permanent partnership of Joint Venture to 

tender or undertake any contract other than the subject works. Nothing herein contained 
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shall be considered to constitute the parties of partners to constitute either Party the agent 

of the other.  

 

(4)  Witnesses: Where as the Chief Executive Officer, Agartala Smart City Limited,  

             Agartala, West Tripura, hereinafter referred as “ASCL” as employer has invited tenders 

from intending bidders and “ASCL” has permitted a group of firms (not exceeding two) 

forming a Joint Venture to eligible to be a bidder. And 

whereas______________________________ party of the first part and 

__________________________party of the Second part/third part (if applicable) are 

desirous to enter into a Joint Venture in the nature of partnership engaged in the joint 

undertaking for the specific purpose of execution of the work of constructing 

_________________________________________and whereas Parties of the first and 

Second part / third part (if applicable) reached understanding to submit pre-qualified / 

tender, if pre-qualification, and to execute the contract if awarded;  

This agreement witness as follows.  

(a) The parties do not enter into an agreement of any permanent partnership of Joint Venture to 

tender or undertake any Contract other than the specified above;  

(b) That the operation of this Joint Venture firm concerns and is confined to the work of 

___________of “ASCL”. 

(c) The name of the Joint Venture firm for convenience and continuity shall 

be.........................................................................................................................................  

(d) The Address of Joint Venture for communication shall be as 

under................................................................................................................................. 

(e) The Joint Venture shall jointly submit pre-qualification application on the above name 

according to all terms and conditions stated in the relevant instructions contained in the bid 

documents.  

(f) That this Joint Venture shall regulate the relations between the parties thereto and shall 
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include without being limited to them the following conditions.  

(1) _____________________ firm shall be the lead company in charge of the Joint Venture for 

all intents and purpose. 

(2) In case, the said work is awarded to the Joint Venture, the partners of the Joint Venture will 

nominate a person with duly notarized power of Attorney on stamp paper, who will represent 

the Joint Venture with the authority to incur liabilities, receive instructions and payments, 

sign and execute the contract for an on behalf of the Joint Venture,  

(i) All the (Maximum Two) parties agree to make financial participation and to place at disposal 

of Joint Venture the benefits of its individual experience, technical knowledge, skill and shall 

in all respect bear its share as regards planning and execution of the work and 

responsibilities including the provision of information, advice and other assistance required 

in the Joint Venture and participation shall be in proportion of, Firm –A...................% Firm - 

B.....................%.  

(ii)  All rights, interests, liabilities, obligations work experience and risks (and all net profits or net 

losses) arising out of the contract shall be borne by the parties in proportion to their shares. 

Each of the parties shall furnish its proportionate share in any bonds, guarantees, sureties 

required for the works as well as its proportionate share in connection with the works. The 

share and participation of the two partners in working capital and other financial 

requirements shall be in ratio as mentioned above.  

(5) Internal responsibilities and liabilities:  

(a) The division of individual scope of work may be worked out mutually by the parties but the 

party shall be jointly and severally liable to the employer for the whole work.  

(b) The parties specifically undertake to carry out their separate works in full compliance with 

the contract with the employer. Each party shall be responsible jointly and severally for 

consequences if any arising out of defective or delayed execution of works which falls within 

the individual’s party's area of responsibility and/ or it has been caused due to acts and /or 

omission of the concerned party.  

(c) The parties jointly and severally agree to replace modify or repair any defect in their 

respective portions of works in accordance with the terms and condition of the contract with 

the employer.  

(d) The parties jointly and severally shall indemnify and hold harmless to each other against any 
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claim made by the employer or any other third party for injury, damage, loss or expenses is 

attributed to the breach /non-performance of his responsibilities by the indemnifying party in 

accordance with the agreements and /or contract with the employer.  

(e) None of parties have joined in any other Joint Venture for the said works.  

(6)  Responsibilities and liabilities of Joint Venture towards the employer:  

(1) Parties hereto shall be jointly and severally liable and responsible for the acts, deeds and 

things done or omitted to be done in respect of the execution of the contract and for any 

financial liability arising there from.  

(2) Parties hereto shall be jointly and severally responsible to the Employer for the execution of 

the works in accordance with the contract conditions;  

(3) Parties hereto shall be jointly and severally indemnify to the Employer against any claim 

made against the employer or any other third party for any injury, damage or loss which may 

be attributed to the breach of the obligations under the contract pursuant to the contract.  

(7)  Site management:  

(a) The execution of the work on the site will be managed by a Project Manager appointed by 

the Joint Venture and who will report to the ____________ (J.V.) the project manager shall 

be authorized to represent the Joint Venture on site in respect of matters arising under the 

contract.  

(b) The ________________ (Name of the J.V.) shall be jointly and severally liable to the 

employer for the execution of the contract commitment in respect of the works in accordance 

with contract conditions.  

(8)  Termination of the Agreement:  

This agreement shall be terminated in the following circumstances.  

(a) The employer awards the contract for the work to the other Bidder.  

(b) The employer cancels the work to award the contract.  

(c) On completion of the defect liability period as stipulated in the contract agreement of the 

works and all the liabilities thereof are liquidated.  

(9) No partner has right to assign any benefits, obligation of liability under the agreement to any 

third party without prior written consent of the other partner as well as Board  
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(10) Financial matter: 

(a) Bank Account in the name of the Joint Venture will be opened with any scheduled or 

nationalized Bank to be operated by an individual signatory as decided mutually by the Joint 

Venture partners.  

(b) All the partners shall be responsible to maintain or cause to maintain proper Books of 

accounts balance sheet and profit and loss account as to the state of affairs of the firm as at 

the end of the financial year and as to the profit and loss made or incurred by the firm for the 

year ended on that date, respectively shall be prepared and the same shall subject to audit 

by a Chartered Accountant.  

(c) None of the party shall be entitled to make any borrowing on behalf of the Joint Venture 

without express prior written consent of the other party.  

(d) Bank guarantee for the application /execution of the work shall be provided jointly 

 from a bank acceptable to the employer.  

(11) Negotiation : Any negotiation of agreement between the parties hereto and the employer 

subsequent to the submission of the tender and prior to award, shall take place only with 

consent of each of the parties who shall be represented at the such negotiation by one or 

more representative(s) duly empowered to make such negotiation or agreement.  

(12) Legal jurisdiction: All questions relating to validity interpretation of this agreement shall be 

governed by the law of India and shall be subject to jurisdiction of High court at Agartala.  

(13) Settlement of disputes: Any dispute in interpretation of any condition mentioned herein 

shall be referred to an arbitrator/tribunal by mutual consent of the partners and such 

proceedings shall be governed by Agartala Municipal Corporation contract disputes tribunal 

act and as amended from time to time. The award of arbitrator shall be final and binding on 

the party hereto. Neither the obligation of each party here to the performance of contract nor 

the execution of work shall stop during the course of arbitration proceeding or as a result 

thereof.  

(14) Insurance: 
 
(a) The Joint Venture through the parties individually shall take such insurance in connection 

with the work in accordance with the tender condition as acceptable to the employer.  
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(b) The cost of the insurance premium paid by the Joint Venture shall be borne and paid by   

the parties in proportion to the respective shares of work. Other insurance taken   

individually by the parties shall be fully borne by the respective parties.  

(15) No change shall be made in this agreement without prior written consent of the  employer 

and other party. However if the employer directs the parties to make changes in the 

agreement so as to fulfill tender conditions the parties discuss with employer and mutually 

agreed such changes required to be made in the agreement. 

(16) Default and withdrawals from the Joint Venture: In case that either party fails to observe 

the provision stipulated in this agreement withdrawal from the Joint Venture, Loss and/or 

expenses incurred by other party due to such default and /or withdrawals shall be fully 

compensated by the party who has defaulted.  

(17) All matter relating to or arising due to this agreement shall be treated as confidential and 

shall not be disclosed to any other party. In witness whereof the parties have caused their 

duly authorized representatives to sign below. 

 
Witness:  

1 Signed for and on behalf of firm-A   
2 Date Seal  
 
Witness:  

1 Signed for and on behalf of firm-B  

2 Date Seal  
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JOINT VENTURE DATA 

 

A copy of the joint venture agreement must be attached to this Joint Venture Data. In case 

the joint venture agreement is not acceptable to Agartala Smart City Limited, the joint 

venture may be requested to modify the agreement accordingly.  Failure to submit a 

modified Joint venture agreement within twenty-one days upon receipt by the applicant of 

the request for modification will disqualify the applicant for further consideration. 

Names of the joint venture as mentioned in JV agreement: ...................................... 

Partners Name of Firm 

Name of 

Contact Person 

with Telephone 

Number 

Correspondence 

Address 

Financial 

Stake in JV 

(In 

Percentage) 

Lead 

Partner 
    

Partner     

 

 

 

SIGNATURE OF BIDDER 
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INFORMATION RELATING TO FINANCIAL CRITERIA 

 

Name of Applicant or partner of a joint venture: 

 

All individual firms and all partners of a joint venture are requested to complete the 
information in this form. The information supplied should be the annual turnover of the 
Applicant (or each member of a joint venture), in terms of contract receipt of works  for 
each year. 
Use a separate sheet for each partner of a joint venture. 
 

 
Applicants should not enclose testimonials, certificates, and publicity material with their 
applications; they will not be taken into account in the evaluation of qualifications. 
 
Annual turnover data for the last five financial years i.e. 2013-2014 to 2017-2018 (Rs. 

In lacs) 

Year 
Turnover 

(Gross) 

Annual income from 

contracting  

Annual income 

from other 

sources 

[A] Lead Partner: 

2013-2014    

2014-2015    

2015-2016    

2016-2017    

2017-2018    

[B] Joint Venture: 

2013-2014    

2014-2015    

2015-2016    

2016-2017    

2017-2018    

Note:  The declared figures as mentioned above shall be supported with balance sheet 

certified by Chartered Accountant and duly notarized for the respective financial year. 

SIGNATURE OF BIDDER 
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CONDITIONS OF CONTRACT 
 

 
A. GENERAL 

 
1.  Interpretation 

1.1  In interpreting these Conditions of Contract, singular also means plural, male also means 
female, and vice-versa. Headings have no significance. Works have their normal meaning 
under the language of the contract unless specifically defined. The Engineer-in-charge will 
provide instructions clarifying queries about the Conditions of Contract. 

 
1.2  The documents forming the Contract shall be interpreted in the following order of priority: 

 
1)  Agreement 
2)  Letter of Acceptance, notice to proceed with the works 
3)  Contractor’s Tender 
4)  Conditions of Contract 
5)  Specifications and other terms & conditions 
6)  Bid offer & Schedule of work (Bill of Quantities) 
7)  Any other document listed as forming part of the Contract 

 

2.  Engineer-in-charge’s Decisions 

2.1  Except where otherwise specifically stated, the Engineer-in-charge will decide the 
contractual matters between the Department and the Contractor in the role representing the 
Department. 

3.  Delegation 

3.1  The Engineer-in-charge may delegate any of his duties and responsibilities to other officers 
and may cancel any delegation by an official order issued. 

4.  Communications 

4.1  Communications between parties, which are referred to in the conditions, are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

5.  Other Contractors 

5.2  The contractor shall cooperate and share the Site with other contractors, Public authorities, 
utilities and the Department. The contractor shall also provide facilities and services for them 
as directed by the Engineer-in-charge. 
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6.  Personnel 

6.1  The contractor shall employ the required key personnel named in the schedule of key 
personnel to carry out the functions stated in the Schedule or other personnel approved by 
the Engineer-in-charge. The Engineer-in-charge will approve any proposed replacement of 
key personnel only if their qualifications, abilities, and relevant experience are substantially 
equal to or better than those of the personnel listed in the Schedule. 

6.2  Failure to employ the required technical personnel by the contractor, the amounts as 
specified in the conditions of the contract herein after will be recovered from the contractor 
over and above the provisions made in the tender document. 

6.3  The technical personnel should be on full time and available at site whenever required by 
Engineer-in-charge to take instructions. 

6.4  The names of the technical personnel to be employed by the contractor should be furnished 
in the prescribed proforma of this tender document. 

6.5  In case the contractor is already having more than one work on hand and has undertaken 
more than one work at the same time, he should employ separate technical personnel on 
each work. 

6.6  If the Engineer-in-charge asks the contractor to remove a person who is a member of 
contractor’s staff or his work force stating the reasons, the contractor shall ensure that the 
person leaves the site forthwith and has no further connection with the work in the contract. 

7.  Contractor’s Risks 

7.1  All risks of loss of or damage to physical property and of personnel injury and death, which 
arise during and in consequence of the performance of the Contract, are the responsibility of 
the contractor. 

8.  Insurance 

8.1  The contractor shall provide, in the joint names of the Department and the contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period i.e., 12 
(Twelve) months after completion for the following events which are due to the contractor’s 
risks. 

a)  loss of or damage to the Works, Plant and Materials ; 
b)  loss of or damage to the Machineries & Equipment ; 
c)  loss of or damage of property in connection with the Contract ; and 
d)  personal injury or death of persons employed for construction 

   
8.2  Policies and certificates of insurance shall be delivered by the contractor to the Engineer-in-

charge at the time of concluding agreement. All such insurance shall provide for 
compensation to be payable to rectify the loss or damage incurred. 

i.  The Contractor shall furnish insurance policy in force in accordance with proposal 
furnished in the tender and approved by the Department for concluding the agreement. 
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ii.  The Contractor shall also pay regularly the subsequent insurance premium and produce 
necessary receipt to Engineer-in-charge well in advance. 

iii.  In case of failure to act in the above said manner, the Department will pay the premium 
and the same will be recovered from the contractor’s payments. 

8.3  Alterations to the terms of insurance shall not be made without the approval of the Engineer-
in-charge. 

9.  Site Inspections 

9.1  The contractor should inspect the site and also proposed quarries of choice for materials 
source of water and quote his percentage including quarrying, conveyance and all other 
charges etc. 

9.2  The responsibility for arranging the land for borrow area rests with the contractor and no 
separate payment will be made for procurement or otherwise. The contractor’s quoted 
tender percentage will be inclusive of cost of arrangement of such land. 

10.  Contractor to Construct the Works 

10.1  The contractor shall construct and complete the work in accordance with the stipulated 
specifications and conditions of contract in all respects. 

11.  Diversions of Streams and Drains 

No separate payment for bailing out sub-soils, water drainage or locked up rain water for 
diversion, shoring, foundations, bailing of pumping water either from excavation of soils from 
foundations or such other incidental will be paid. The amount to be quoted by the contractor 
is for the finished item of work in situ and including all the incidental charges. The borrow 
pits are also to be de-watered by the contractor himself at his expense, if that should be 
found necessary. The contractor has to arrange for bailing out water, protection to the work 
in progress and the portion of works already completed and safety measures for men and 
materials and all necessary arrangements to complete the work. No separate payment will 
be entertained for this purpose. All the arrangements so required should be carried out and 
maintained at the cost of the contractor and no separate or additional payment is 
admissible. 

12.  Power Supply 

12.1  The contractor shall make his own arrangements for obtaining power from the Tripura State 
Electricity Corporation Ltd. (TSECL) at his own cost for execution of the work and for his 
establishments at work site. The contractor will pay the bills of TSECL for the cost of power 
consumed by him. 

12.2  The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act 
1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as amended from time to 
time and other pertinent rules. 

12.3  The power shall be used for bonafide Departmental work only. 
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13.  Works Adjacent To Road 

13.1  The contractor shall take all necessary measures for the safety of traffic during construction 
and provide erect and maintain such barricades, including signs, marking, flags, lights, 
information, and protection of traffic approaching or passing through the section of the road 
adjacent to the work site. 

13.2  Warring lights shall be mounted on the barricades at night and keep lit throughout from 
sunset to sun shine. 

14.  Ramps 

Ramps required during execution shall be formed wherever necessary and same are to be 
removed after completion of the work. No separate payment will be made for this purpose. 

15.  Monsoon Damages 

Damages due to rain or flood either in cutting or in banks shall have to be made good by the 
contractor till the work is handed over to the Department. The responsibility of de-silting and 
making good the damages due to rain or flood rests with the contractor. No extra payment is 
payable for such operations and the contractor shall therefore, have to take all necessary 
precautions to protect the work done during the construction period. 

16.  The works to be Completed by the Intended Completion Date 

16.1  The contractor may commence execution of the works on the Start Date and shall carry out 
the works in accordance with the program submitted by the contractor, as updated with the 
approval of the Engineer-in-charge and complete the work by the Intended Completion 
Date. 

17.  Safety 

17.1 The contractor shall be responsible for the safety of all activities on the Site. 

18.  Discoveries 

18.1  Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Government. The contractor is to notify the Engineer-in-charge of 
such discoveries and carry out the Engineer-in-charge’s instructions for dealing with them. 

 

19.  Possession of the Site 

19.1  The Department shall give possession of the work site to the contractor. If possession of a 
part work site is given, the Department will ensure that the part site so handed over is 
amenable to carry out the work at site by the contractor. 

20.  Access to the Site 
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20.1  The contractor shall provide the Engineer-in-charge and any person authorized by the 
Engineer-in-charge, access to the site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

21.  Instructions 

21.1  The contractor shall carry out all instructions of the Engineer-in-charge and comply with all 
the applicable local laws where the work site is located. 

22.  Settlement of Disputes 

22.1  If any dispute or difference of any kind whatsoever arises between the Department and the 
Contractor in connection with, or arising out of the Contract at stage, whether during the 
progress of the works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract, it shall in the first place, be referred to and settled 
by the Engineer-in-charge who shall, within a period of twenty days after being requested by 
the Contractor to do so, give written notice of his decision to the Contractor. Upon receipt of 
the written notice of the decision of the Engineer-in-charge the Contractor shall promptly 
proceed without delay to comply with such notice of decision. 

22.2  If the Engineer-in-charge fails to give notice of his decision in writing within a period of 
twenty days after being requested or if the Contractor is dissatisfied with the notice of the 
decision of the Engineer-in-charge, the Contractor may within fifteen days after receiving the 
notice of decision appeal to the concerned Executive Engineer of Department who shall 
after affording opportunity of being heard shall give notice of his decision within a period of 
thirty days. After Executive Engineer has given written notice of his decision to the 
Contractor and no claim to arbitration, has been communicated to him by the Contractor 
within a period of fifteen days from receipt of such notice the said decision shall remain final 
and binding on both side. If the Executive Engineer fails to give notice of his decision, as 
aforesaid within a period of thirty days after being requested as aforesaid, or if the 
Contractor be dissatisfied with any such decision, then and in any such case the contractor 
within thirty days after the expiration of the first named period of thirty days as the case may 
be, require that the matter or matters in dispute be referred to arbitration as detailed below: 

SETTLEMENT OF CLAIMS 

All disputes or difference arising of or relating to the Contract shall be referred for the 
adjudication as follows: 

Claims up to a value of Rs. 50,000.00: Executive Engineer of Agartala Municipal 
Corporation, Government of Tripura. 

Claims above Rs. 50,000.00: Chief Engineer of Urban Development (UD) or Arbitrator 
appointed by the Chief Engineer of UD, Government of Tripura. 

22.3  The arbitration shall be conducted in accordance with the provisions of Indian Arbitration 
and Conciliation Act 1996 or any statutory modification thereof. 

22.4  The arbitrator shall state his reasons in passing the award. 
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22.5  A reference for adjudication under this clause shall be made by the contractor within six 
months from the date of intimating the contractor of the preparation of final bill or his having 
accepted payment whichever is earlier. Only contracts executed in Tripura shall have 
jurisdiction for any suit arising out of this contract. More particularly no suit shall be instituted 
or entertained in any court outside the State arising out of contract. 

 

 
B. TIME FOR COMPLETION 

 

23.  Program 

23.1  The total period of completion is 150(one hundred fifty) days from the date entering with 
agreement to proceed including rainy season. Keeping in view the schedule of handing over 
of site the work should be programmed such to achieve the milestones as in ‘Rate of 
progress’ statement enclosed. 

23.2  The attention of the tenderer is directed to the contract requirement at the time of beginning 
of the work, the rate of progress and the dates for the whole work and its several parts as 
per milestones. The following rate of progress and proportionate value of work done from 
time to time as will be indicated by the Executive Engineer’s certificate for the value of work 
done and completion of milestones will be required. Date of commencement of their 
programme will be the date for concluding agreement. 

23.3  After signing the agreement, the contractor shall forthwith begin the work, shall regularly and 
continuously proceed with them. 

23.4  Rate of progress 

i) Work programme of achieving the milestones (statement). 

ii) Site Schedule of programme of handing over site to the contractor (statement). 

23.5  The contractor shall commence the work on site within the period specified under condition 
after the receipt by him of a written order to this effect from the Chief Executive Officer / 
Executive Engineer and shall proceed with the same with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Chief Executive Officer / 
Executive Engineer or be wholly beyond the contractor’s control. 

23.6  Same in so far as the contractor may prescribe, the extent of portions of the site of which the 
contractor is to be given possession from time to time and the order in which such portions 
shall be made available to him and subject to any requirement in the contract as to the order 
in which the works shall be executed, the Executive Engineer will, with the written order to 
commence the work, give to the contractor possession of so much of the site as may be 
required to enable the contractor to commence proceed with the execution of the works in 
accordance with the program if any, and otherwise in accordance with such reasonable 
proposals of the contractor as he shall by written notice to the Executive Engineer, make 
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and will from time to time as the works proceed, give to the contractor possession of such 
further portions of the site as may be required to enable the contractor to proceed with the 
execution of the works with due dispatch in accordance with the said program or proposals 
as the case may be; if the contractor suffers delay or incurs cost from failure on the part of 
the Executive Engineer to give possession in accordance with the terms of this clause, the 
Chief Executive Officer shall grant an extension of time for the completion of works. 

23.7  The contractor shall bear all costs and charges for special or temporary way leases required 
by him in connection with access to the site. The contractor shall also provide at his own 
cost any additional accommodation outside the site required by him for the purposes of the 
work. 

23.8  Subject to any requirement in the contract as to completion of any section of the works 
before completion of the whole of the works shall be completed in accordance with 
provisions of clauses in the schedule within the time stated in the contract calculated from 
the last day of the period named in the statement to the tender as that within which the 
works are to be commenced or such extended time as may be allowed. 

23.9  Delays and extension of time 

No claim for compensation on account of delays or hindrances to the work from any cause 
whatever shall lie, except as hereafter defined. Reasonable extension of time will be allowed 
by the Executive Engineer or by the office competent to sanction the extension, for 
unavoidable delays, such as may result from causes, which in the opinion of the Executive 
Engineer, are undoubtedly beyond the control of the contractor. The Executive Engineer 
shall assess the period of delay or hindrance caused by any written instructions issued by 
him, at twenty-five per cent in excess or the actual working period so lost. 

In the event of the Executive Engineer failing to issue necessary instructions and thereby 
causing delay and hindrance to the contractor, the latter shall have the right to claim an 
assessment of such delay by the Chief Executive Officer whose decision will be final and 
binding. The contractor shall lodge in writing with the Chief Executive Officer a statement of 
claim for any delay or hindrance referred to above, within fourteen days from its 
commencement, otherwise no extension of time will be allowed. 

Whenever authorized alterations or additions made during the progress of the work are of 
such a nature in the opinion of the Executive Engineer as to justify an extension of time in 
consequence thereof, such extension will be granted in writing by the Executive Engineer or 
other competent authority when ordering such alterations or additions. 

24.  Construction Program 

24.1  The contractor shall furnish within one month of the order of the work a program showing 
the sequence in which he proposed to carry out the work, monthly progress expected to be 
achieved, also indicating date of procurement of materials, plant, machineries, equipments 
etc. The schedule should be such that it is practicable to achieve completion of the whole 
work within the time limit fixed and in keeping conformity with the Mile Stone programme 
specified and shall obtain the approval of the Engineer-in-charge. 
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Further rate of the progress as in the program shall be kept up to date. In case it is 
subsequently found necessary to alter this program, the contractor shall submit sufficiently 
in advance the revised program incorporating necessary modifications and get the same 
approved by the Engineer-in-charge. No revised program shall be operative without 
approval of Engineer-in-charge. 

24.2  The Chief Executive Officer shall have all times the right, without anyway violating this 
contract or forming grounds for any claim, to alter the order of progress of the works or any 
part thereof and the contractor shall after receiving such directions proceed in the order 
directed. The contractor shall also report the progress to the Chief Executive Officer within 7 
days of the Executive Engineer direction to later the order of progress of works. 

24.3  The contractor shall give written notice to the Engineer-in-charge whenever planning or 
progress of the works is likely to be delayed or disrupted unless approval of any further 
drawings or order including a direction, instruction or approval is issued by the Engineer-in-
charge within a reasonable time. The notice shall include details of approval of the drawing 
or order required and of why and by when it is required and of any delay or disruption likely 
to be suffered if it is late. 

25.  Speed of Work 

25.1  The contractor shall at all times maintain the progress of work to conform to the latest 
operative progress schedule approved by the Engineer-in-charge. The contractor should 
furnish progress report indicating the programme and progress once in a month. The 
Engineer-in-charge may at any time in writing direct the contractor to slow down any part or 
whole of the work for any reason (which shall not be questioned) whatsoever, and the 
contractor shall comply with such orders of the Engineer-in-charge. The compliance of such 
orders shall not entitle the contractor to any claim of compensation. Such orders of the 
Engineer-in-charge for slowing down the work will however be duly taken into account while 
granting extension of time if asked by the contractor for which no extra payment will be 
entertained. 

25.2  Delays in Commencement or progress or neglect of work and forfeiture of earnest money, 
Security deposit and withheld amounts If, at any time, the Engineer-in-charge shall be of the 
opinion that the contractor is delaying commencement of the work or violating any of the 
provisions of the contract and / or neglecting / delaying the progress of the work as defined 
by the tabular statement, ‘Rate of Progress’ in the ‘Articles of Agreement’, he shall so advise 
the contractor in writing and at the same time demand compliance in accordance with 
conditions of Tender notice. If the contractor neglects to comply with such demand within 
seven days after receipt of such notice, it shall then or at any time thereafter, be lawful for 
the Engineer-in-charge to take suitable action in accordance with clause of contract. 

 

26.  Suspension of Works by the Contractor 

26.1  If the contractor shall suspend the works, or sublet the work without sanction of the 
Engineer-in-charge, or in the opinion of the Engineer-in-charge shall neglect or fail to 
proceed with due diligence in the performance of his part of the Contract as laid down in the 
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schedule rate of progress, or if he shall continue to default or repeat such default in the 
respects mentioned in relevant clause of contract, Engineer-in-charge shall take action in 
accordance with Clause(s). 

 
26.2  If the contractor stops work for 28 days and the stoppage has not been authorized by the 

Engineer-in-charge, the Contract will be terminated under relevant Clause. 
 
26.3  If the contractor has delayed the completion of works, the Contract will be terminated as per 

clause applicable to the contract. 
 
27.  Extension of the Intended Completion Date 
 
27.1  The Engineer-in-charge shall extend or recommend for extension, in accordance with the 

Government orders in force, the Intended Completion Date if a variation is issued which 
makes it impossible for completion to be achieved by the Intended Completion Date. 

 
27.2  The Engineer-in-charge shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the contractor asking the Engineer for a decision upon 
the effect of a variation and submitting full supporting information. If the contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay 
by this failure shall not be considered in assessing the new Intended Completion Date. 

 
28.  Delays Ordered by the Engineer-in-charge 
 
28.1  The Engineer-in-charge may instruct the contractor to delay the start or progress of any 

activity within the Work. 
 
 
29.  Early Warning 
 
29.1  The contractor is to warn the Engineer-in-charge at the earliest opportunity of specific 
 likely future events or circumstances that may adversely affect the Execution of Works. 
 
29.2  The contractor shall cooperate with the Engineer-in-charge in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the Engineer-in-
charge. 

 
 

 
C. QUALITY CONTROL 

 
30.  Identifying Defects 
 
30.1  The Engineer-in-Charge shall check the contractor’s work and notify the contractor of any 

defects that are found. Such checking shall not affect the contractor’s responsibilities. The 
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Engineer-in-charge may instruct the contractor to verify the defect and to uncover and test 
any work that the Engineer considers may be a defect. 

 
31.  Tests 
 
31.1  If the Engineer-in-charge instructs the contractor to carry out a test not specified in the 

specification to check whether any work has a defect and the contractor shall pay for the 
test and any samples. 

 
32.  Correction of Defects 
 
32.1  The Engineer-in-charge shall give notice to the contractor of any defects before the end of 

the Defects Liability Period, which begins on completion. The defects liability period shall be 
extended for as long as defects remain to be corrected by the contractor. 

 
32.2  Every time notice of a defect is given; the contractor shall correct the notified defect within 

the length of time specified by the Engineer-in-charge’s notice. 
 
33.  Uncorrected Defects 
 
33.1  If the contractor has not corrected the defect within the time specified in the Engineer-in-

charge’s notice, the Engineer-in-charge will assess the cost of having the defect corrected 
and the contractor will pay this amount. 

 
33.2  The Engineer-in-charge may also introduce check lists which shall be kept in Bound 

registers by the construction supervision staff. The contractor may be required to fill up 
these lists in the first instance and shall be subsequently checked by the construction / 
quality control engineers. 

 
34.  Quality Control 
 
34.1  In addition to the normal inspection by the regular staff in charge of the construction of work, 

the work will also be inspected by the Chief Executive Officer / Executive Engineer or any 
other authority authorized by the Department. If any sub-standard work or excess payments 
are noticed with reference to measurement books etc. during inspection, action will be taken 
based on their observations and these will be effected by the Engineer-in-charge of the 
execution of the work. 

 
34.2  The contractor shall be responsible in all respects to maintain the quality of the works. 

Necessary tests of samples of materials, work done etc. shall be carried out by the 
contractor at his own cost as per directions of the Engineer-in-charge. Reports of such tests 
shall be binding on the contractor. No plea / claim of the contractor shall be entertained in 
this respect. 

 
 

D.  COST CONTROL 
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35.  Bill of Quantities 
 
35.1  The Bills of Quantities shall contain items for the construction work to be done by the 

contractor. 
 
35.2  The contractor shall be paid for the quantity of the work done at the estimate rate in the Bill 

of Quantities for each item plus or minus accepted tender percentage. 
 
36.  Changes in the Quantities 
 
36.1  The contractor is bound to execute all supplemental works that are found essential, 

incidental and inevitable during execution of main work. 
 
36.2  The payment of rates for such supplemental items of work will be regulated as under; 
 
36.2.1  Supplemental items directly deducible from similar items in the original agreement 
 
36.2.1.1 The rates shall be derived by adding to or subtracting from the agreement rate of such 

similar item the cost of the difference in the quantity of materials, labour between the new 
items and similar items in the agreement worked out with reference to the Schedule of 
Rates of PWD, Govt. of Tripura or any other rate(s) adopted in the sanctioned estimate with 
which the tender is accepted plus / minus overall tender percentage. 

 
36.2.2 (a) Similar items but the rates of which cannot be directly deduced from the original 

Agreement 
 
(b) Purely new items which do not correspond to any item in the agreement. 

 
36.2.2.1 The rates for all such items shall be estimated rates plus or minus accepted overall tender 

premium. 
 
37.  Extra Items 
 
37.1  Extra items of work shall not vitiate the contract. The contractor shall be bound to execute 

extra items of work as directed by the Engineer-in-charge. The rates for the extra items shall 
be worked out by the Executive Engineer as per the conditions of the contract and the same 
are binding on the contractor. 

 
37.2  The contractor shall before the 15th day of each month submit in writing to the Executive 

Engineer a statement of extra item, if any that he has executed during the preceding month 
failing which the contractor shall not be entitled to claim any. 

 
37.3  Entrustment of additional items 
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37.3.1  Wherever additional items not contingent on the main work and outside the scope of original 
agreement are to be entrusted to the original contractor dispensing with bids and if the value 
of such items exceeds the limits up to which the officer is empowered to entrust works 
initially to contractor without calling for tenders, approval of next higher authority shall be 
obtained. Entrustment of such items on nomination shall be at rates not exceeding the 
estimated rates. 

 
37.3.2  Entrustment of the additional items contingent on the main work will be authorized by the 

officers up to the monetary limits up to which they themselves are competent to accept items 
in the original agreement so long as the total amounts up to which they are competent to 
accept in an original agreement rates for such items shall be worked out in accordance with 
the procedure 

 
(I) For all items of work in excess of the quantities shown in the Bill of Quantities of the 
tender, the rate payable for such items shall be estimate rates for the items plus or minus 
overall tender percentage accepted by the competent authority. 

 
37.3.3  Entrustment of either additional or supplemental items shall be subject to the provisions of 

the agreement entered in to by a competent authority after the tender is accepted. The Chief 
Executive Officer / Executive Engineer being the authority next higher to the Executive 
Engineer, who entered in to agreement approves the rate for the items / variations in 
quantity in the current agreement. The items shall not be ordered by an Officer on his own 
responsibility if the revised estimate or deviation statement providing for the same requires 
the sanction of higher authority. 

 
 
 
 
Note:  
 
(i) It may be noted that the term ‘Estimate Rate’ used above means the rate in the 
sanctioned estimate with which the tender is accepted, or if no such rate is available in the 
estimate, the rate derived will be with reference to the standard Schedule of Rates adopted 
in the sanctioned estimate with which the tender is accepted. 

 
(ii) The numbers as stated in the ‘Name of Work’ is tentative and liable for variation 
depending upon length of tube well assembly due to soil strata conditions of work place of 
each individual tube well. In such case, deviation of agreement amount shall be measured / 
evaluated only according to the sum of absolute value of work done of all individual items. It 
shall be noted that variation in nos. of tube well as noted above shall not give arise to any 
additional claim or compensation to the contractor on any account. 
 

38.  Payment Certificates 
 
38.1  The contractor shall submit to the Engineer-in-charge monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 
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38.2  The Engineer-in-charge shall check the contractor’s monthly statement within 14 days. 

38.3  The value of work executed shall be determined by the Engineer-in-charge. 
 
38.4  The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 
 
38.5  The Engineer-in-charge may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 
information. 

 
39.  Payments 
 
39.1  Payment for the work done by the contractor will be made for the finished work (conforming 

to the provisions kept in the payment schedule) based on the measurements recorded in 
measurement books by any officer of the department not lower in rank than a Junior 
Engineer and check measured by any officer not lower in rank than an Assistant Engineer. 
The measurement shall be recorded at various stages of the work done and also after work 
is completed. The contractor shall be present at the time of recording of each set of 
measurement and their check measurement and accept them then and there so as to avoid 
disputes at a later stage. If the contractor is not available at the work spot at the time of 
recording measurements or check measurements, the particulars of measurements shall be 
signed by the authorized agent of contractor based on which the contractor shall accept the 
set of measurements without any further dispute. If for any reason the contractor’s 
authorized agent is also not available at site when the department decides to suspend the 
work recording of measurements in the absence of the contractor or his authorized 
representative, the department shall not entertain any claim from the contractor for any loss 
incurred by him on this account.  

 
The contractor shall however note that the Department cannot indefinitely wait for recording 
the measurement due to the absence of the contractor and his authorized agent and check 
measure them even in the absence of the contractor. 

 
39.2  Payments and Certificates 
 
39.2.1  Payments shall be adjusted for recovery of advance payments, liquidated damages in  

terms of tender conditions and security deposit for the due fulfilment of the contract. 
Payment will be made to the contractor strictly conforming to the provisions kept in payment 
schedule of this tender document under the certificate to be issued by the Engineer-in-
charge and intermediate payment will be the sum equal to maximum 90% of the value of 
work done as so certified, less the amount of taxes, advances, other recoveries etc. due to 
be deducted in terms of conditions of the contract and balance 10% will be withheld and 
retained for the due fulfilment of the contract under the certificate to be issued by the 
Engineer-in-charge. On completion of the entire works, the contractor will receive the final 
payment of all the moneys due or payable to him under or by virtue of the contract except 
the earnest money deposit retained as security and a sum equal to 4% of the total value of 
the work done. The amount withheld from the final bill will be retained under deposits and 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              65 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

paid to the contractor together with the earnest money deposit retained as security after a 
period of 12 (Twelve) months from the actual date of completion of the works in all respects 
as all defects shall have been made good according to the true intent and meaning thereof. 

 
39.2.2  In case of over payments or wrong payment if any made to the contractor due to wrong 

interpretation of the provisions of the contract, contract conditions etc., such unauthorized 
payment will be deducted in the subsequent bills or final bill for the work or from the bills 
under any other contracts with the Government or at any time thereafter from the deposits 
available with the Government. 

 
39.2.3  Any recovery or recoveries advised by the Government Department either State or Central, 

due to non-fulfilment of any contract entered into with them by the contractor shall be 
recovered from any bill or deposits of the contractor. 

 
39.2.4  No claim shall be entertained, if the same is not represented in writing to the Engineer-in-

charge within 15 days of its occurrence. 
 
39.2.5  The contractor is not eligible for any compensation for inevitable delay in handing over the 

site or for any other reason. In such case, suitable extensions of time will be granted after 
considering the merits of the case. 

 
39.3  Intermediate Payments 
 
39.3.1  For intermediate stage of works, if any payment is proposed by the contractor, only part 

rates as fixed by the Engineer-in-charge strictly conforming to the provisions kept in 
payment schedule will be paid subject to due fulfilment of all other relevant clauses, 
conditions etc. of this tender document. 

 
39.3.2  Part amount shall be worked out for the work done portion based on the actual operations 

involved keeping in view the value of the balance work to be done, to avoid unintended 
benefit to the contractor in initial Stage. 

 
39.3.3  Full rate shall be paid conforming to provisions kept in payment schedule when the work is 

completed to the full profile as per approved drawings, specifications, conditions of contract 
etc. 

 
39.3.4  No payment or advance will be made for unfixed materials when the rates are for finished 

work in site. 
 
40.  Interest on Money due to the Contractor 
 
40.1  No omission by the Executive Engineer or the Assistant Engineer to pay the amount due 

upon certificates shall vitiate or make void the contract, nor shall the contractor be entitled to 
interest upon any guarantee fund or payments in arrears, nor upon any balance, which may, 
on the final settlement of his accounts, found to be due to him. 
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41.  Certificate of Completion of works 
 
41.1  Certificate of Completion of works 
 
41.1.1  When the whole of the work has been completed and has satisfactorily passed any final test 

that may be prescribed by the Contract, the contractor may give a notice to that effect to the 
Engineer-in-charge accompanied by an undertaking to carry out any rectification work 
during the defect liability period (i.e. 12 months from the actual date of completion of work in 
all respects), such notice and undertaking shall be in writing and shall be deemed to be 
request by the contractor for the Engineer-in-charge to issue a Certificate of completion in 
respect of the Works. The Engineer-in-charge shall, within twenty one days of the date of 
delivery of such notice either issue to the contractor, a certificate of completion stating the 
date on which, in his opinion, the works were completed in accordance with the Contract or 
give instructions in writing to the contractor specifying all the works which, in the Engineer-
in-charge's opinion, required to be done by the contractor before the issue of such 
Certificate. The Engineer-in-charge shall also notify the contractor of any defects in the 
works affecting completion that may appear after such instructions and before completion of 
the works specified there in. The contractor shall be entitled to receive such Certificate of 
the Completion within twenty-one days of completion to the satisfaction of the Engineer-in-
charge of the works so specified and making good of any defects so notified. 

 
41.1.2  Similarly, the contractor may request and the Engineer-in-charge shall issue a Certificate of: 

 
Completion in respect of: 
 
a) Any section of the Permanent works in respect of which a separate time for completion is 
provided in the Contract, and 
 
b) Any substantial part of the Permanent Works, which has been both completed to the 
satisfaction of the Engineer-in-charge and occupied or used by the department. 

 
41.1.3 If any part of the Permanent Works shall have been completed and shall have satisfactorily 

passed any final test that may be prescribed by the Contract, the Engineer-in-charge may 
issue such certificate, and the contractor shall be deemed to have undertaken to complete 
any outstanding work in that part of the works during defect liability period. 

 
42.  Taxes included in the Tender 
 

The percentage quoted by the tenderer shall be deemed to be inclusive of the Sales Tax / 
VAT / valid GST (as applicable) and all other taxes, duties etc. as applicable on all materials 
that the contractor will have to purchase for performance of the contact. 
 

43.  Schedule of Payment 
 

 a. For work costing upto Rs. 1.00 Lakhs – First & Final Bill 
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b.  For work costing Rs. 1.00 Lakhs to Rs. 10.00 Lakhs – Running account payment bill 
shall not be less than Rs. 1.00 Lakh per bill 

 
c.  For work costing Rs. 10.00 Lakhs to Rs. 1.00 Crore – Running account payment bill 

shall not be less than Rs. 2.00 Lakhs. 
 
d.  For work costing Rs. 1.00 Crore to Rs. 3.00 Crore – Running account payment bill 

shall not be less than Rs. 20.00 Lakhs. 
 
e.  For work costing above Rs. 3.00 Crore – Running account payment bill shall not be 

less than Rs. 50.00 Lakhs. 
 
44.  Price Adjustment 
 

No price adjustment shall be granted for the work where stipulated time for completion is 
less than or equal to twenty-four months. No claim of the contractor in this regard will be 
entertained. 

 
45.  Retention 
 
45.1  The department shall retain from each payment due to the contractor @10% of bill amount 

until completion of the whole of the works. 
 
45.2  On completion of the whole of the works, half of the total amount retained is re-paid to the 

contractor and half when defects liability period has passed and the Engineer-in-charge has 
certified that all the defects notified by the Engineer-in-charge to the contractor before the 
end of the period have been corrected. 

 
45.3  On completion of the whole works in all respect to full satisfaction of the Engineer-in-charge, 

the contractor may substitute retention money with an “on demand” Bank Guarantee of any 
Schedule Bank, guaranteed by the Reserve Bank of India with due approval from the 
Engineer-in-charge. 

 
 
46.  Liquidated Damages 
 
46.1  If for any reason, which does not entitle the contractor to an extension of time, the rate of 

progress of works, or any section is at any time, in the opinion of the Chief Executive Officer 
to slow to ensure completion by the prescribed time or extended time for completion, the 
Chief Executive Officer shall so notify the contractor in writing and the contractor shall there 
upon take such steps as are necessary and the Chief Executive Officer may approve to 
expedite progress so as to complete the works or such section by the prescribed time or 
extended time. 
 
The contractor shall not be entitled to any additional payment for taking such steps. If as a 
result of any notice given by the Chief Executive Officer under this clause, the contractor 
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shall seek the permission of the Chief Executive Officer to do any work at night or on 
Sundays, if locally recognized as days or rest, or their locally recognized equivalent, such 
permission shall not be unreasonably refused. 

 
46.2  If the contractor fails to complete whole of the works or any part thereof or section of the 

works within the stipulated periods of individual milestones (including any bonafide 
extensions allowed by the competent authority without levying liquidated damages), the 
Chief Executive Officer may without prejudice to any other method of recovery will deduct 
one tenth of one percent of contract value per calendar day or part of the day for the period 
of delays subject to a maximum of 10% of the contract value not as a penalty from any 
moneys in his hands due or which may become due to the contractor. The payment or 
deductions of such damages shall not relieve the contractor from his obligation to complete 
the works, or from any other of his obligations and liabilities under the contract. 

 
 
46.3  The liquidated damages for the whole of the work are: 
 

 PERIOD RECOVERY RATE 

For Milestone 1: 1/8th* of the contract 
value of work within 1/4th of the 
stipulated time for completion. 

1/10th of 1 % of contract value of work per 
week subject to maximum 10% of 1/8th 
contract value of work. 

For Milestone 2: 3/8th* of the contract 
value of work within 1/2th    of the 
stipulated time for completion. 

**1/10th of 1 % of contract value of work 
per week subject to maximum 10% of 2/8th 
Contract value of work. 

For Milestone 3: Full contract value* of 
work within stipulated date for 
completion 

**1/10th of 1 % of contract value of work 
per day subject to maximum 10% of 5/8th  
Contract value of work. 

 
*   To be decided on the measured value of work. 
 
** Note:  Days to be reckoned from the next day of achieving previous milestone as 

per approved work program. 
 

The maximum amount of liquidated damages for the whole of the works is 10% (ten 
percent) of final contract price. 
 

47.  Incentives 
 
47.1  An incentive to the maximum amount at the rate of ¼% of the contract value per week of 

early completion as per milestone achieved will be paid to the contractor. In no case the 
total respective value of the incentive should exceed 2% of the total value of works as per 
milestone.  
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48.  Mobilization Advance 
 
48.1  No mobilization advance shall be granted for this work. In general, no advance payment will 

be made to the contractor and no claim in this regard will be entertained. 
 
49.  Securities 
 
49.1  The Earnest Money Deposit and additional security (for discount tender percentage beyond 

15%) shall be provided to the Department not later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a Bank acceptable to the 
Department. The Earnest Money shall be valid until a date 28 days from the date of expiry of 
Defects Liability Period and the additional security shall be valid until a date 28 days from 
the date of issue of the certificate of completion. 

 
50.  Cost of Repairs 
 
50.1  Loss or damage to the works or materials to the works between the Start Date and the end 

of the Defects Correction Periods shall be remedied by the contractor at the contractor’s 
cost if the loss or damage arises from the contractor’s acts or omissions. 

 

 
E.  FINISHING THE CONTRACT 

 
51.  Completion 
 
51.1  The contractor shall request the Engineer-in-charge to issue a Certificate of completion of 

the Works and the Engineer-in-charge will do so upon deciding that the work is completed. 
 
52.  Taking Over 
 
52.1  The Department shall take over the Site and the Works within seven days of the Engineer-

in-charge issuing a certificate of Completion. 
 
53.  Final Account 
 
53.1  The Contractor shall supply to the Engineer-in-charge a detailed account of the total amount 

that the Contractor considers payable under the contract before the end of the Defects 
Liability Period. The Engineer-in-charge shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of receiving the Contractor’s 
account if it is correct and complete. If it is not, the Engineer-in-charge shall issue within 56 
days a schedule that states the scope of the corrections or additions that are necessary. If 
the final Account is still unsatisfactory after it has been resubmitted, the Engineer-in-charge 
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shall decide on the amount payable to the Contractor and issue a payment certificate within 
56 days of receiving the Contractor’s revised account. 

 
 
54.  Termination 
 
54.1  The Department may terminate the Contract if the Contractor causes a fundamental breach 

of the Contract. 
 
54.2  Fundamental breaches of Contract include but shall not be limited to the following: 
 

a)  The Contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Engineer-in-charge. 

 
b) The Contractor is made bankrupt or goes into liquidation other than for a reconstruction or 

amalgamation. 
 
c) The Engineer-in-charge gives Notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer-in-charge; and 

 
d)  The Contractor does not maintain a security which is required; and 

 
e)  The Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined. 
 
f)  If the Contractor, in the judgment of the Department, has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. For the purpose of this 
paragraph: “corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement process or 
in contract execution. “Fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract to the detriment of the 
Government and includes collusive practice among tenderers (prior to or after tender 
submission) designed to establish tender prices at artificial non-competitive levels and to 
deprive the Government of the benefits of free and open competition. 

 
54.3  Notwithstanding the above, the Department may terminate the contract for convenience. 
 
54.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secured, leave the Site as soon as reasonably possible. 
 
54.5  When the contractor has made himself liable for action under any of the cases aforesaid 

under clauses 52.2 the Engineer-in-charge on behalf of the Agartala Smart City Limited shall 
have powers: 
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(a) To determine or rescind the contract as aforesaid (of which termination or rescission 
notice in writing to the contractor under the hand of the Engineer-in-charge shall be 
conclusive evidence). Upon such determination or recession, the full security deposit 
recoverable under the contract shall be liable to be forfeited and shall be absolutely at 
the disposal of the Government. If any portion of the security deposit has not been paid 
or received, it would be called for and forfeited. 

 
(b) To employ labour paid by the Department and to supply materials to carry out the work, 

or any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price certified by the Engineer-in-charge 
shall be final and conclusive) against the contractor and crediting him with the value of 
the work done in all respects in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract. The certificate of the 
Divisional Officer as to the value of the work 
done shall be final and conclusive against the contractor provided always that action 
under the sub-clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the amount 
payable to the contractor at his agreement rates, the difference shall not be paid to the 
contractor. 

 
(c)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof as shall be un-executed out of his hands and 
to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor if 
the whole work had been executed by him (of the amount of which excess the certificate 
in writing of the Engineer-in-charge shall be final and conclusive) shall be born and paid 
by the original contractor and may be deducted from any money due to him by 
Government under his contract or on any other  account whatsoever or from his security 
deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If 
the expenses incurred by the department are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be paid to the contractor. 

 
In the event of any one or more of the above courses being adopted by the Engineer-in-
charge the contractor shall have no claim to compensation for any loss sustained by him 
by reasons of his having purchased or procured any materials or  
 
entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless and 
until the Engineer-in-charge has certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

 
Provided further that if any of the recoveries to be made, while taking action as per (b) 
and /or (c) above, are in excess of the security deposit forfeited, these shall be limited to 
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the amount by which the excess cost incurred by the Department exceeds the security 
deposit so forfeited. 

 
55.  Payment upon Termination 

 
55.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer-in-charge shall issue a certificate for the value of the work done less advance 
payments received upon the date of the issue of the certificate, less other recoveries due in 
terms of the Contract, less taxes due to be deducted at source as per applicable law and 
less the percentage to apply to the work not completed as indicated in the contract data. 
Additional liquidated damages shall not apply. If the total amount due to the Department 
exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Department. In case of default for payment within 28 days from the date of issue of notice to 
the above effect, the contractor shall be liable to pay interest at 12% per annum for the 
period of delay. 

 
56.  Property 
 
56.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Department if the Contract is terminated because of Contractor’s default. 
 
57.  Release from Performance 
 
57.1  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Department or the Contractor, the Engineer-in-charge shall certify that 
the contract has been frustrated. The Contractor shall make the site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all works carried out 
before receiving it and for any work carried out afterwards to which commitment was made. 

 
 

F. Special Conditions 
 
 

58.  Water Supply 
 
58.1  The contractor has to make his own arrangement for water required for the work and to the 

colonies and work site, which are to be established by the contractor. No separate or 
additional payments are admissible in this regard. 

 
59.  Electrical Power 
 
59.1  The contractors will have to make their own arrangements for drawing electric power at work 

place required for constructions, camps etc. from the nearest power line after obtaining 
permission from the power supply authority (TSECL) at his own efforts and cost. In case of 
failure of electricity / non-availability of electricity, the contractor has to make alternative 
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arrangements at his own effort & cost for supply of electricity by diesel generator set of 
suitable capacity at place of work. The power shall be used for bonafide departmental use 
only. 

 
59.2  Electrical Power for Domestic Supply 
 

a) The contractor has to make his own arrangements for the supply of electric power for 
domestic purposes and the charges for this purpose have to be paid by him at the rates 
as fixed by the Power Supply authority from time-to-time. 

 
b) The contractor will have to make his own arrangements to lay and maintain the necessary 

distribution lines and wiring for the camp at his own cost. The layout and the methods of 
laying the lines and wiring shall have the prior approval of the Engineer-in-charge. All 
camp area shall be properly electrified. All lines, streets, approaches for the camp etc., 
shall be sufficiently lighted for the safety of staff and labour of the contractor, at the cost 
of the Contractor and it will be subject to the approval of the Engineer-in-charge. 

 
60.  Land 
 
60.1  Land for Contractor’s use 
 

The contractor will be permitted to use Government land for execution of work. The 
contractor shall have to make his own arrangements for acquiring and clearing the site, 
levelling, providing drainage and other facilities for labour staff colonies, site office, 
workshop or stores and for related activities. The contractor shall apply to the Department 
within a reasonable time after the award of the contract and at least 30 days in advance of 
its use, the details of land required by him for the work at site and the land required for his 
camp and should any private land which has not been acquired, be required by the 
contractor for his use. The same may be acquired by the contractor at his own cost by 
private negotiations and no claim shall be admissible to him on this account. The Engineer-
in-charge reserves the right to refuse permission for use of any government land for which 
no claim or compensation shall be admissible to the contractor. The contractor shall 
however, not be required to pay cost or any rent for the Government land given to him. 
 

60.2  Surrender of Occupied Land 
 

a) The Government land as in before mentioned shall be surrendered to the Engineer-in-
charge within seven days, after issue of completion certificate. Also, no land shall be 
held by the contractor longer than the Engineer-in-charge shall deem necessary and the 
contractor shall on the receipt of due notice from the Engineer-in-charge, vacate and 
surrender the land which the Engineer-in-charge may certify as no longer required by the 
contractor for the purpose of the work. 

 
b) The contractor shall make good to the satisfaction of the Engineer-in-charge any damage 

to areas, which he has to return or to other property or land handed over to him for 
purpose of this work. Temporary structures may be erected by the contractor for storage 
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sheds, offices, residences etc., for non-commercial use, with the permission of the 
Executive Engineer on the land handed over to him at his own cost. At the completion of 
the work, these structures shall be dismantled; site cleared and handed over to the 
Executive Engineer. The land required for providing amenities will be given free of cost 
from Government lands if available otherwise the contractor shall have to make his own 
arrangements. 

 
60.3  Contractor not to dispose off Spoil etc. 
 

The contractor shall not dispose off or remove except for the purpose of fulfilment of this 
contract, sand, stone, clay ballast, earth, trees and shrubs or other materials obtained in the 
excavation made or lying on the site of the work, and all such materials and produce shall 
remain property of the Government. The Department may upon request from the contractor, 
or if so stipulated in the conditions of the contract allow the contractor to use any of the 
above materials for the works either free of cost or after payment as may be specifically 
mentioned or considered necessary during the execution of the work. 

 
61.  Roads 
 
61.1 In addition to existing public roads and roads constructed by Government, if any, in work 

area, all additional approach roads inside work area and camp required by the contractor 
shall be constructed and maintained by him at his own cost. The layout, design, construction 
and maintenance etc. of the roads shall be subject to the approval of the Engineer-in-
charge. The contractor shall permit the use of these roads by the Government free of 
charge. It is possible that work at, or in the vicinity of the work site will be performed by the 
Government or by other contractors engaged in work for the Government during the contract 
period. The contractor shall without charge permit the Government and such other 
contractor and other workmen to use the access facilities including roads and other facilities, 
constructed and acquired by the contractor for use in the performance of the works. The 
contractor’s heavy construction traffic or tracked equipment shall not traverse any public 
roads or bridges unless the contractor has made 
arrangement with the authority concerned. The contractor is cautioned to take necessary 
precautions in transportation of construction materials to avoid accidents. 

 
62.  Payment for Camp Construction 
 

No payment will be made to the contractor for construction, operation and maintenance of 
camp and other camp facilities and the entire cost of such work shall be deemed to have 
been included in the tendered rate for the various item of work in the schedule of quantities 
and bids. 

 
63.  Explosive and Fuel Storage Tanks 
 

No explosive shall be stored within ½ (half) Km. of the limit of the campsites. Storage of 
gasoline and other fuel oils or of Butane, Propane and other liquefied petroleum gases, shall 
confirm to the regulations of Government of Tripura and Government of India. The tanks 
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having capacity in excess of 2000 litres, shall not be located within the camp area, not within 
200 metre, of any building. 

 
64.  Labour 
 
64.1  The contractor shall, make his own arrangements for the engagement of all staff and labour, 

local or other, and for their payment, housing, feeding and transport. Labour importation and 
amenities to labour, and contractor’s staff shall be to the contractor’s account. His quoted 
percentage shall include the expenditure towards importation of labour, amenities to labour 
and staff. The contractor shall, if required by the Engineer-in-charge, deliver to the Engineer-
in-charge a written in detail, in such form and at such intervals as the Engineer-in-charge 
may prescribe, showing the staff and the numbers of the several classes of labour from time 
to time employed by the contractor on the site and such information respecting contractor’s 
equipment as the Engineer-in-charge may require. 

 
64.2  Transportation of Labour 
 

I.  The contractor shall make his own arrangement for the daily transportation of the labour 
and staff from labour camps colonies to the work spot and no labour or staff of the 
contractor shall stay at the work spot. No extra payment will be made to the contractor 
for the transportation of the labour and his quoted percentage to the work shall include 
the transportation charges of labour from colonies to work spot and back. 

 
II.  The contractor will at all times duly observe the provisions of employment of children Act 

XXVI of 1938 and any enactment or modification of the same and will not employ or 
permit any person to do any work for the purpose under the provisions of this agreement 
in contravention of said Act. The contractor hereby agrees to indemnify the department 
from and against all claims, penalties which may be suffered by the department or any 
person employed by the department by any default on the part of the contractor in the 
observance and performance of the provisions of the employment of children Act. XXVI 
of 1938 or any enactment or modification of the same. 

 
65.  Safety Measures 
 

1.  The contractor shall take necessary precautions for safety of the workers and preserving 
their health while working in such jobs, which require special protection and precautions. 
The following are some of the measures listed but they are not exhaustive and 
contractor shall add to and augment these precautions on his own initiative where 
necessary and shall comply with directions issued by the Executive Engineer or on his 
behalf from time to time and at all times. 

 
2.  Providing protective footwear to workers situations like mixing and placing of mortar or 

concrete, sand in quarries and places where the work is done under much wet 
conditions. 
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3.  Providing protective headwear to workers at places like underground excavations to 
protect them against rock falls. 

 
4.  Providing masks to workers at granulates or at other locations where too much fine dust 

is floating about and sprinkling water at frequent intervals by water hoses on all stone 
crushing area and storage bins abate to dust. 

 
5.  Getting the workers in such jobs periodically examined for chest trouble due to too much 

breathing in to fine dust. 
 
6.  Taking such normal precautions like fencing and lightening in excavation of trenches, not 

allowing rolls and metal parts of useless timber spread around, making danger areas for 
blasting providing whistles etc. 

 
7.  Supply workmen with proper belts, ropes etc., when working in precarious slopes etc. 
 
8.  Avoiding naked electrical wire etc., as they would electrocute the works. 
 
9.  Taking necessary steps towards training the workers concerned on the machinery 

before they are allowed to handle them independently and taking all necessary 
precautions in around the areas where machines hoists and similar units are working. 

 
 
66.  Fair Wage Clause 
 

1.  The contractor shall pay not less than fair wages to labourers engaged by him on the 
work. 

 
2. “Fair” wages mean wages whether for time of piecework notified by the Government from 

time to time in the area in which the work is situated. 
 

3.  The contractor shall not with-standing the revisions of any contract to the contrary cause 
to be paid to the labour, in directly engaged on the work including any labour engaged 
by the subcontractor in connection with the said work, as if the labourers had been 
directly employed by him. 

 
4.  In respect of labour directly or indirectly employed in the works for the purpose of the 

contractor’s part of the agreement the contractor shall comply with the rules and 
regulations on the maintenance of suitable records prescribed for this purpose from 
time-to-time by the Government. He shall maintain his accounts and vouchers on the 
payment of wages to the labourers to the satisfaction of the Executive Engineer. 

 
5. The Executive Engineer shall have the right to call for such record as required to satisfy 

himself on the payment of fair wages to the labourers and shall have the right to deduct 
from the contract amount a suitable amount for making good the loss suffered by the 
worker or workers by reason of the “fair wages” clause to the workers. 
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6. The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Government from time to time without 
prejudice to his right to claim indemnity from his sub-contractors. 

 
7. As per contract labour (Regulation and Abolition) Act. 1970 the contractor has to produce 

the license obtained from the licensing officers of the labour department along with the 
tender or at the time of agreement. 

 
8.  Any violation of the conditions above shall be deemed to be a breach of his contract. 

 

9.  Equal wages are to be paid for both men and women if the nature of work is same and 
similar. 

 
10. The contractor shall arrange for the recruitment of skilled and unskilled labour local and 

imported to the extent necessary to complete the work within the agreed period as 
directed by the Executive Engineer in writing. 

 
67.  Indemnity Bond 
 

Name of Work:  
...................................................................................................................................................
...................................................................................................................................................
................................................................................................................................. 
 
I, ………………………………………………………….……………………, Contractor,  
S/o…………………………………………………………aged………………. years, Resident of 
……………………………………...……………………………...……do hereby bind myself to 
pay all the claims may come (a) under Workmen’s Compensation Act. 1933 with any 
statutory modification thereof and rules there under or otherwise for or in respect of any 
damage or compensation payable in connection with any accident or injury sustained (b) 
under Minimum Wages Act 1948 (c) under payment of wages Act.1936 (d) under the 
contractor labour (Regulation and Abolition) Act. 1970 by workmen engaged for the 
performance of the business relating to the above contract i.e., failing such payment of 
claims of workmen engaged in the above work, I abide in accepting for the recovery of such 
claims, effected from any of my assets with the departments. 

 
68.  Compliance with Labour Regulations 
 

During continuance of the contract, the contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notifications 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority and also applicable labour regulations, health and sanitary 
arrangements for workmen, insurance and other benefits. 
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Salient features of some of the major labour laws that are applicable to construction industry 
are given below. The contractor shall keep the Department indemnified in case any action is 
taken against Department by the competent authority on account of contravention of any of 
the provisions of any Act or Rules made there under, regulations or notifications including 
amendments. If the Department is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provision stipulated in the 
notifications/bye laws/ Acts/ Rules/ regulations including amendments, if any, on the part of 
the contractor, the Engineer-in-charge /Department shall have the right to deduct any money 
due to the contractor including his amount of performance security. The Department/ 
Engineer-in-charge shall also have right to recover from the contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Department. 
The employees of the contractor and the Sub-contractor in no case shall be treated as the 
Department of the Department at any point of time. 

 
69.  Salient features of some major labour laws applicable to establishment engaged in 

buildings and other construction work. 
 

a)  Workmen Compensation Act 1923: The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 
b)  Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’ (say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum number 
(say, 10) or more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 
The benefits payable under the Act are: 

 
i) Pension or Family pension on retirement or death as the case may be. 
 
ii) Deposit linked insurance on the death in harness of the worker. 
 
iii) Payment of P.F. accumulation on retirement/death etc. 

 
d)  Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 

e)  Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the contractor to contract labour and in case the 
contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of Registration 
and the contractor is required to take license from the designated Officer. The Act is 
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applicable to the establishments or contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour. 

 
f)  Minimum Wages Act 1948: The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Constructions of buildings, roads, runways are scheduled 
employment. 

 
g)  Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h)  Equal Remuneration Act 1979: The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

 
i)  Payment of Bonus Act 1965: The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees drawing 
up to the prescribed amount of wages, calculated in the prescribed manner. The Act 
does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of 
employment size. 

 
j)  Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 

establishments employing prescribed minimum (say, 100 or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

 
n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who 
has recruited workmen in one state for employment in the establishment situated in 
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another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, 
Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

 
o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments 
who carry on any building or other construction work and employ the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such establishments 
are required to pay cess at the rate not exceeding 2% of the cost of construction as may 
be modified by the Government. The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare 
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 
workers near the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 

 
p)  Factories Act 1948: The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 

 
70.  Liabilities of the Contractor 
 
70.1  Accident Relief and Workmen Compensation 
 

The contractor should make all necessary arrangements for the safety of workmen on the 
occurrence of the accident, which results in the injury or death of any of the workmen 
employed by the contractor, the contractor shall within 24 hours of the happenings of the 
accident and such accidents should intimate in writing to the concerned Assistant Engineer / 
Executive Engineer of the Department the act of such accident. The contractor shall 
indemnify Government against all loss or damage sustained by the Government resulting 
directly or indirectly from his failure to give intimation in the manner aforesaid including the 
penalties or fines if any payable by Government as a consequence of Government failure to 
give notice under workmen’s compensation Act or otherwise conform to the provisions of the 
said Act. in regard to such accident. 

 
70.2  In the event of an accident in respect of which compensation may become payable under 

the workmen’s compensation Act VIII 23 whether by the contractor, by the Government it 
shall be lawful for the Executive Engineer to retain such sum of money which may in the 
opinion of the Executive Engineer be sufficient to meet such liability. The opinion of the 
Executive Engineer shall be final in regard to all matters arising under this clause. 

 
70.3  The contractor shall at all times indemnify the Government of Tripura against all claims 

which may be made under the Workmen’s Compensation Act or any statutory modification 
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thereafter or rules there under or otherwise consequent of any damage or compensation 
payable in consequent of any accident or injuries sustained or death of any workmen 
engaged in the performance of the business relating to the contractor. 

 
71.  Contractor’s Staff, Representatives and Labour 
 

(a)  The contractor shall, at all times, maintain on the works, staff of qualified Engineers and 
Supervisors of sufficient experience of similar other jobs to assure that the quality of 
work turned out shall be as intended in the specifications. The contractor shall also 
maintain at the works, a Work Manager or sufficient status, experience and office and 
duly authorize him to deal with all aspects of the day-to-day work. All communications to 
any commitments by the Work Manager shall be considered as binding on the 
contractor. 

 
(b) The contractor shall at all times submit details of skilled and unskilled labour and 

equipment employed to the Engineer-in-charge in prescribed proforma as he may 
require to assess and ensure the proper progress of work. 

 
(c)  If the contractor does not employ the technical person agreed to on the work within 

30 days from the date of issue of work order, the contractor shall be liable to pay a sum 
of Rs. 4,000.00 (Rupees Four Thousand) only per month in the case of graduate 
engineer (for the work costing more than Rs.3.00 crore) and Rs. 2,000.00 (Rupees Two 
Thousand) only per month in the case of diploma holder engineer (for the work costing 
Rs. 1.00 crore to Rs. 3.00 crore) as penalty, without prejudice to any other action to be 
taken against the contractor as per conditions of contract. 

 
72.  Accommodation and food 

 
The contractor should arrange accommodation he needs, at his own cost. The contractor 
shall make his own arrangements for supply of food grains, fuel and other provision to his 
staff and labourers including controlled commodities. 

 
73.  Relationship 
 

Contractor shall have to furnish information along with tender, about the relationship he is 
having with any officer of the Department, Government of Tripura of the rank Assistant 
Engineer and above engaged in the work and any officer of the Divisional Accounts officer 
and above of the Department of Government of Tripura. 

 
74.  Protection of adjoining premises 

 
The contractor shall protect adjoining sites against structural, decorative and other damages 
that could be caused by the execution of these works and make good at his cost any such 
damages. 

 
75.  Work during night or on Sundays and holidays 
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The works can be allowed to be carried out during night, Sundays or authorized holidays in 
order to enable him to meet the schedule targets and the work shall require almost round 
the clock working keeping in view: 

 
(i)  The provisions of relevant labour laws being adhered to; 

 
(ii) Adequate lighting, supervision and safety measures are established to the satisfaction of 

the Engineer-in-charge; and 
 

(iii) The construction programme given by the contractor and agreed upon by the Engineer-
in-charge envisages such night working or working during Sundays or authorized 
holidays. 

 
76.  Layout of materials stacks 

 
The contractor shall deposit materials for the purpose of the work on such parts only of the 
ground as may be approved by the Engineer-in-charge before starting work. A detailed 
survey, clearly indicating position and areas where materials shall be stacked and sheds 
built is to be conducted by the contractor at his own cost and only after obtaining necessary 
approval of the plan for use of sites by the Engineer-in-charge, the contractor can use the 
sites accordingly. 

 
77.  Use of blasting materials 

 
Procurement of blasting materials and its storage is the responsibility of the contractor. 
The contractor shall engage licensed blaster for blasting operation. The contractor is to act 
in accordance with Indian Explosive Act and other rules prevailing, during the execution of 
work. It is the responsibility of the contractor to see, that works by other agencies in the 
vicinity are not hampered, in such cases if any claim is made by other agencies that should 
be borne by the contractor. Carriage of blasting materials, from the magazine to the work 
site, is the responsibility of the contractor. 

 
78.  Plant and Equipment 
 
78.1  The Contractor shall have to arrange Drilling rig, drill rods, drill bits of every kinds, Air 

compressor, Welding set etc. of required sizes & capacities and all other tools & plants 
including operating personals for operating the machineries & equipments whatsoever 
required at his own effort & cost for successful completion of this work in all respect as per 
specifications & conditions of the contract. The contractor shall also arrange necessary 
consumable materials for operating the machineries during work, i.e. diesel, fuel, petrol, 
grease, lubricants etc. Whatsoever at his own effort & cost. 

 
78.2  The contractor shall specifically note that all sorts of drill bits (Drag bit and R.R. bit) of 

required quantities & sizes shall be arranged by the contractor at his own cost and efforts 
without any claim to the department for successful execution of this work in all respect. In 
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general, department will not take any responsibility for issue / arrangement of any kind of 
drill bits to the contractor for execution of this work. No plea / claim of the contractor in this 
regard will be entertained by the department. 

 
79.  Inconvenience to public 
 

The contractor shall not deposit materials at any site, which will cause inconvenience to 
public. The Engineer-in-charge may direct the contractor to remove such materials or may 
undertake the job at the cost of the contractor. 

 
80.  Conflict of interest 
 

Any bribe, commission, gift or advantage given, promised or offered by on behalf of 
contractor or his partner, agent or servant or any one on his behalf to any Officer, servant, 
representatives, agents of Engineer-in-charge, or any persons on their behalf, in relation to 
the obtaining or to execution of this, or any other contract with Engineer-in-charge shall in 
addition to any criminal liability, which it may occur, subject to the cancellation of this or all 
other contracts and also to payment of any loss or damage resulting from any such 
cancellation. Engineer-in-charge shall then be entitled to deduct the amount, so payable 
from any money, otherwise due to the contractor under this or any other contract. 

 
81.  Contract documents and materials to be treated as confidential 
 

All documents, correspondences, decisions and orders, concerning the contract shall be 
considered as confidential and/or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any unauthorized person. 

 
82.  General Obligations of Contractor 
 
82.1  The contractor shall, subject to the provision of the contract and with due care and diligence, 

execute and maintain the works in accordance with specifications and drawings. 
 
82.2  The contractor shall promptly inform the Department and the Engineer-in-charge of any 

error, omission, fault and inherent defect in the design of or specifications for the works 
which are discovered when reviewing the contract documents or in the process of execution 
of the works. 

 
82.3  If contractor believes that a decision taken by the Engineer-in-charge was either outside the 

authority given to the Engineer-in-charge by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the technical expert within 14 days of the notification 
of the Engineer-in-charge’s decisions. 

 
82.4  Pending finalization of disputes, the contractor shall proceed with execution of work with all 

due diligence. 
 
83.  Security Measures 
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a)  Security requirements for the work shall be in accordance with the Government’s 

general requirements including provisions of this clause and the contractor shall conform 
to such requirements and shall be held responsible for the actions of all his staff, 
employees and the staff and employees. 

 
b)  All contractors’ employees, representatives shall wear identifications badges provided by 

the contractor. Badges shall identify the contractor, showing and employee’s number 
and shall be worn at all times while at the site. Individual labour will not be required to 
wear identification badges. 

 
c)  All vehicles used by the contractor shall be clearly marked with contactor’s name. 

 
d)  The contractor shall be responsible for the security of the works for the duration of the 

contract and shall provide and maintain continuously adequate security personnel to fulfil 
these obligations. The requirements of security measures shall include, but not limited to 
maintenance of order on the site, provision of all lighting, fencing, guard flagmen and all 
other measures necessary for the protection of the works within the colonies, camps and 
elsewhere on the site, all materials delivered to the site, all persons employed in 
connection with the works continuously throughout working and non working period 
including nights, Sundays and holidays for duration of the contract. 

 
e) Other contractors working on the site concurrently with the contractor will provide security 

for their own plant and materials. However, their security provisions shall in no way 
relieve the contractor of his responsibilities in this respect. 

 
f)  Separate payment will not be made for provision of security services. 

 
84.  Fire Fighting Measures 

 
a)  The contractor shall provide and maintain adequate fire fighting equipment and take 

adequate fire precaution measures for the safety of all personnel and temporary and 
permanent works and shall take action to prevent damage to destruction by fire of trees 
shrubs and grasses. 

 
b) Separate payment will not be made for the provision of fire prevention measures. 

 
 
 
 
85.  Sanitation 
 

The contractor shall implement the sanitary, watch and ward rules and regulations for all 
forces employed under this contract, and if the contractor fails to enforce these rules, the 
Engineer-in-charge may enforce them at the expenses of the contractor. 
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86.  Ecological Balance 

 
a)  The contractor shall maintain ecological balance by preventing de-forestation, water 

pollution and defacing of natural landscape. The contractor shall so conduct his 
construction operation as to prevent any unnecessary destruction, scarring, or defacing 
of the natural surroundings in the vicinity of the work. In respect of the ecological 
balance, contractor shall observe the following instructions. 

 
i)  Where unnecessary destruction, scarring, damage or defacing may occur, as result of 

the operation, the same shall be repaired replanted or otherwise corrected at the 
contractor’s expense. The contractor shall adopt precautions when using explosives, 
which will prevent scattering of rocks or other debris outside the work area. All work area 
including borrow areas shall be smoothened and graded in a manner to conform to the 
natural appearances of the landscape as directed by the Engineer-in-charge. 

 
ii)  All trees and shrubbery, which are not specifically required to be cleared or removed for 

construction purposes, shall be preserved and shall be protected from any damage that 
may be caused by the contractor’s construction operation and equipment. The removal 
of trees and shrubs will be permitted on after prior approval by the Engineer-in-charge. 
Special care shall be exercised where trees or shrubs are exposed to injuries by 
construction equipment, blasting, excavating, dumping, chemical damage or other 
operation and the contractor shall adequately protect such 
trees by use of protective barriers or other methods approved by the Engineer-in-charge. 
Trees shall not be used for anchorages. The contractor shall be responsible for injuries 
to trees and shrubs caused by his operations. The term ‘injury’” shall include, without 
limitation bruising, scarring, tearing and breaking of roots, trunks or branches. All injured 
trees and shrubs be restored as nearly as practicable without delay to their original 
condition at the contractor’s expense. 
 

iii) The contractor’s construction activities shall be performed by methods that will present 
entrance or accidental spillage of solid matter contaminants, debris and other 
objectionable pollutants and wastage into river. Such pollutant and waste include earth 
and earth products, garbage, cement concrete, sewage effluent, industrial wastes, 
radioactive substances, mercury, oil and other petroleum products, aggregate 
processing, mineral salts and thermal pollution. Pollutants and wastes shall be disposed 
off in a manner and at sites approved by the Engineer-in-charge. 

 
iv)  In conduct of construction activities and operation of equipments, the contractor shall 

utilize such practicable methods and devices as are reasonably available to control, 
prevent and otherwise minimize the air pollution. The excessive omission of dust in to 
the atmosphere will not be permitted during the manufacture, handling and storage of 
concrete aggregates and the contractor shall use such methods and equipment as a 
necessary for collection and disposal or prevention of dust during these operations. The 
contractor’s methods of storing and handling cement shall also include means of 
eliminating atmospheric discharges of dust, equipment and vehicles that give 
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objectionable omission of exhaust gases shall not be operated. Burning of materials 
resulting from clearing of trees, bushes, combustible construction materials and rubbish 
may be permitted only when atmospheric conditions for burning are considered 
favourable. 

 
b)  Separate payment will not be made for complying with the provisions of this clause and 

all cost shall be deemed to have been included in the amount of the contract. If any 
provision is not complied with within a reasonable time even after issue of a notice in this 
respect, the necessary operations would be carried out by the Engineer-in-charge at the 
cost of the contractor; Orders of the Engineer-in-charge in this respect would be final 
and binding on the contractor. 

 
87.  Preservation of existing vegetation 
 

a)  The contractor will preserve and protect all existing vegetation such as trees, on or 
adjacent to the site which do not unreasonably interfere with the construction as may be 
determined by the Engineer-in-Charge. The contractor will be held responsible for all 
unauthorized cutting or damage of trees, including damage due to careless operation of 
equipment, stockpiling of materials or trekking of grass areas by equipment. Care shall 
be taken by the contractor in felling trees authorized for removal to avoid any 
unnecessary damages to vegetation and tress that are to remain in place and to 
structures under construction or in existence and to workmen. 

 
b)  All the produce from such cutting of trees by the contractor shall remain the property of 

Government and shall be properly stacked at site, approved by the Engineer-in-charge. 
No payment whatsoever shall be made for such cutting and its stacking by the 
contractor. If any produce from such cutting is not hand over to the Government by the 
contractor, he shall be charged for the same at the rates to be decided by the Engineer-
in-charge. The recovery of this amount shall be made in full from the intermediate bill 
that follows. 

 
c)  The contractor shall also make arrangements of fuel deposits for supply of required fuel 

for the labourers to be employed for cooking purpose at his own cost in order to prevent 
destruction of vegetation growth in the surrounding area of the work site. 

 
 
 
 
88.  Possession prior to completion 
 

The Engineer-in-charge shall have the right to take possession of or use any completed part 
of work or works or any part thereof under construction either temporarily or permanently. 
Such possession or use shall not be deemed as an acceptance of any work either 
completed or not completed in accordance with the contract with in the interest of Clause of 
contract except where expressly otherwise specified by the Engineer-in-charge. 

 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              87 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

89.  Payment upon termination 
 

If the contract is terminated because of a fundamental breach of contract by the contractor, 
the Engineer-in-charge shall issue a certificate for the value of the work done less advance 
payment received upon the date of issue of the certificate and less the percentage to apply 
to the work not completed as indicated in the contract data. Additional liquidated damages 
shall not apply. If the total amount due to the department exceeds any payment due to the 
contractor the difference shall be a debt payable to the department. In case of default of 
payment within 28 days from the date of issue of notice to the above effect, the contractor 
shall be liable to pay interest at 12% per annum for the period of delay. 

 
90.  Access to the Contractor’s books 
 

Whenever it is considered necessary by the Engineer-in-charge to ascertain the actual cost 
of execution of any particular extra item of work or supply of the plant or material on which 
advance is to be made or of extra items or claims, he shall direct the contractor to produce 
the relevant documents such as payrolls, records of personnel, invoices of materials and 
any or all data relevant to the item or necessary to determine its cost etc. and the contractor 
shall when so required furnish all information pertaining to the aforesaid items in the mode 
and manner that may be specified by the Engineer-in-charge. 
 

91.  Drawing to be kept at site  
 

One copy of the drawings furnished to the contractor shall be kept by the contractor on the 
site and the same shall at all reasonable time be available for inspection and use by the 
Engineer-in-charge and the Engineer-in-charge’s representative and by any other persons 
authorised by the Engineer-in-charge in writing. 

 
92.  Litho Log sheet to be kept at site 

 
One copy of the litho log sheet duly approved by the department shall be kept by the 
contractor on the site and the same shall at all reasonable time be available for inspection 
and use by the Engineer-in-charge and the Engineer-in-charge’s representative and by any 
other persons authorized by the Engineer-in-charge in writing. 

 
93.  Site Order Book 

 
An order book shall be kept at the site of the work. As far as possible, all orders regarding 
the work are to be entered in this book. All entries shall be signed and dated by the 
Departmental Officer in direct charge of the work and by the contractor or by his 
representative. In important cases, the Executive Engineer or the Chief Executive Officer will 
countersign the entries, which have been made. The order book shall not be removed from 
the work site, except with the written permission of the Executive Engineer. 

 
94.  Variations by way of modification, omissions or additions 
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For all modifications, omissions from or additions to the drawings and specifications, the 
Executive Engineer will issue revised plans, or written instructions, or both and no 
modification, omission or addition shall be made unless so authorized and directed by the 
Executive Engineer in writing.  
 
The Executive Engineer shall have the privilege of ordering modifications, omission or 
additions at any time before the completion of the work and such orders shall not operate to 
annual those portions of the specifications with which said changes do not conflict. 

 
Engineer-in-charge’s Decisions 

 
It shall be accepted as in separable part of the contract that in matters regarding materials, 
workmanship, removal of improper work, interpretation of the contract drawings and contract 
specification, mode of the procedure and the carrying out of the work, the decision of the 
Engineer-in-charge, which shall be given in writing, shall be binding on the contractor. 

 
95.  Care and diversion of river / stream 

 
The contractor shall submit regarding the diversion and care of river or stream during 
construction of the work along with a separate printout of the timetable showing earliest and 
latest start and finish dates of various activities. He should submit a detailed layout plan with 
drawings for the diversion and car of river during construction of work. The above 
arrangements shall be at contractor’s cost. 

 
96.  Income tax 
 

a)  During the currency of the contract deduction of Income Tax @2% shall be made from 
the gross value of each bill of the contract and procedure stipulated under section 194-C 
(4) of Income Tax Act, 1961 with latest amendments shall be followed. However, the 
deduction shall be made according to the applicable rate as notified by the Govt. of 
Tripura time to time during currency of the contract. 

 
b)  Income Tax clearance certificate should be furnished before the payment of final bill. 

 
c)  The contractor’s staff, personnel and labour will be liable to pay personnel income taxes 

in respect of their salaries and wages as are chargeable under the laws and regulations 
for the time being in force, and the contractor shall perform such duties in regard to such 
deductions thereof as may be imposed on him by such laws and regulations. 

 
97.  Sales Tax / VAT/ valid GST (as applicable) 
 
97.1  In addition to deduction of Income Tax at source, Tripura Value Added Tax shall be 

deducted at source from the gross amount of contractor’s each bill according to the 
applicable rate as notified by the Government of Tripura time to time during currency of the 
contract. No claim and / or plea of the Contractor in this regard will be entertained. 
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97.2  The Contractor should produce a valid VAT Clearance Certificate/ valid GST (as applicable) 
before the payment of the final bill, otherwise payment to the Contractor will be withheld. 

 
98.  Compulsory deduction for all works 
 
98.1  As per Building and Other Construction Workers Welfare Cess Act 1996, an amount @1% 

of gross amount of contractor’s each bill shall be deducted at source. 
 
99. Supply of construction materials 
 
99.1  The contractor has to make his own arrangements for procurements, supply and use of all 

required construction materials, fittings, machineries, equipments etc. at his own without any 
claim to the department, except those, which are to be supplied by the department as 
specified in the tender document. 

 
99.2 All materials so procured should confirm to the relevant specifications indicated in the 

tendering documents. 
 
99.3 The contractor shall follow all regulations of the Government of India / Department in respect 

of import licences etc., of the procurement of the materials and he shall be responsible for 
the payment of applicable duties and taxes, port clearances, inland transportation etc. 

 
99.4 The contractor shall make his own arrangements for adequate storage of the materials. 
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100. SCOPE OF SERVICES FOR OPERATION AND MAINTENANCE (O&M) 
 

100.1 SCOPE OF SERVICES 
 

The Scope of work / service to be done / provided by the contractor under this bid will be as 
under: 
 
The Contractor shall operate and maintain the Water ATMs (Under their executed scope of 
work) for a total operation and maintenance period of 05 (five) years including 01 (one) year 
Defects Liability Period from the date of completion of work. All necessary repairs, 
maintenance, overhaul, replacements etc. shall be made during the O&M to maintain the 
Water ATMs at the status of formal handing over. At the end of O&M period the Water ATMs 
shall be handed over to the Engineer-in-charge in fully functional and new condition except 
normal wear and tear. 
 
The price for O&M bill shall include supply of all tools, tackles, maintenance spares, 
consumables as required, for the successful operation of Water ATMs.  
 
The scope shall include but not limited to the following items: 
 

i. Operation and Maintenance including Civil, Electrical, Mechanical and all allied works. 
 
ii. Repairs; Refurbishments & Replacement required during O&M period for satisfactory 

running of Water ATMs. 
 
iii. O&M of all functional infrastructure and common areas within the battery limit of the Water 

ATMs. 
 
iv. The Contractor shall be responsible for cleaning of the all Water ATMs.   
 
v. The records maintained by the Contractor shall be produced periodically to the Engineer-In-

Charge for proper monitoring. The Engineer-in-charge’s remarks shall be attended to on 
next submission. Consolidated summary reports shall be furnished to the Employer monthly, 
quarterly and yearly containing salient features. 

 
vi. The Contractor shall also maintain history sheets of overhauling, maintenance, replacement 

of all the important electrical and mechanical equipment. 
 
vii. The O&M shall include the appropriate preventive maintenance of equipment as per the 

manufacturer’s recommendation. 
 

The operation, maintenance and repairs services shall be performed according to the 
following: 

 
Awareness & Cleanliness 
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The Contractor and his staff shall maintain a high degree of awareness in operation and 
maintenance of the Water ATMs and all relevant safety codes and procedures. At all times 
the Water ATMs shall be kept clean  

 
Frequency of Preventive maintenance 
 
The preventive maintenance shall be carried out according to the preventive maintenance 
schedule of the Plant. The regular staff may be reinforced with short-term specialists by the 
Contractor for special maintenance tasks, after duly informing the Engineer-in-charge of the 
need and the schedule. 
 
Repairs 

 
Repairs shall be made as and when needed very promptly on the spot or at the Contractor’s 
/ Manufacturer’s workshop. The need of repair on the spot or at the Contractor’s workshop 
has to be defined in co-ordination with the Engineer-in-charge and according to the status of 
spare parts availability. 

 
Replacement 
 
Spare parts 
 
The Contractor shall keep a reasonable stock of spare parts so that the down time of 
equipment can be kept within the limits specified. The contents of the stock and the reorder 
level of the inventory have to be approved by the Engineer-in-charge. 

 
Transportation 

 
All necessary transportation shall be arranged and made by the Contractor at his own 
expense. 

 
 
Consumables 

 
The Contractor has to ensure that there is always there is sufficient stock of 15 days of 
consumables. 

 
100.2 GENERAL OBLIGATION 
 

The Contractor shall operate and maintain the units under this contract for the period 
specified in this contract.  

 
The Contractor will submit a detailed operation and maintenance plan for approval of 
Engineer-In-Charge. All operation and maintenance activities shall be carried out strictly in 
accordance with the approved plan. 
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The services shall include but not be limited to the following items: 
 
a) Training for the O&M staff designated by Employer’s requirement. 

 
b) Generation and maintenance of periodic reports. 

 
100.3 OPERATION 
 
100.3.1  Operational Services 
 

The Contractor shall operate the Water ATMs on a continuous 24-hour basis. The 
Contractor shall operate as per the stipulations maintained in the technical document.  

 
If it is determined that the facility is not capable of meeting the design parameters for any 
reason beyond the Contractor’s control and not attributable to him, the Contractor shall 
determine the specific cause of failure/ abnormality in the Water ATM functioning and report 
to the Engineer-in-charge and seek his directives on the necessary corrective action to be 
taken/adopted. 

 
The Contractor will be required to furnish the details of electricity consumption in the format 
prescribed by the Engineer-in-charge. 

 
The Contractor at his own expense shall provide all tools, cleaning, and housekeeping 
equipment, security and safety equipment. 

 
100.3.2 Manpower 
 

The Contractor shall provide experienced managerial, technical, supervisory, and non-
technical personnel, security personnel and labour necessary to operate and maintain the 
Water ATMs, safely and efficiently on a continuous 24 hour basis for the full term of the 
O&M period. While doing so due consideration shall be given to the labour laws in force. 

 
The qualification and capability of Contractor’s personnel shall be appropriate for the tasks 
they are assigned to perform. The staff provided shall be fully trained in the operation of the 
works before being given responsibility. If, in opinion of the Engineer-in-charge, a member of 
Contractor’s staff is considered to be insufficiently skilled or otherwise inappropriate for the  
assigned  task,  and Engineer-in-charge informs the Contractor in writing, the Contractor 
shall replace  him  with  a  person  of  appropriate  skills  and  experience  for  the  task, 
approved by the Engineer-in-charge, within one month of being so informed. 

 
The bidder shall propose in his tender a staff management structure for the operation and 
maintenance of works.  
 
Key staff:  The Employer may require a suitable change in the structure on the basis of 
design and other relevant parameters it deems fit. 
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The Contractor shall provide all secretarial support, printing and publishing services, office 
furniture and office supplies as required. It shall also ensure that all labour welfare laws and 
regulations are followed, including weekly rests, rotation of duties. 

 
The CV resumes of the Contractor personnel shall be submitted to the Engineer-in-charge 
for acceptance at least two months before anticipated commencement of the pre-
commissioning of test. Normal time duty hours for the Contractor’s O&M personnel may be 
modified as necessary and agreed by the Engineer-in-charge. A rotating shift schedule shall 
be established by the Contractor and approved by the Engineer-in-charge who will ensure 
that an adequate number of the Contractor’s staff will be available for duty at Water ATM 
premises 24 hours each day, 7 days week, including national holidays. 

 
In the event, that it is necessary for more than one of the Contractor’s O&M personnel be 
absent from the Plant, for whatever reason, the Contractor shall provide a qualified 
replacement at his own expense and ensure that specified project duty coverage is 
maintained. If substitute key personnel are required for a period longer than 15 days, their 
CV must be approved in advance by the Engineer-in-charge. 

 
The O&M personnel shall be dedicated solely to the specified duties and responsibilities and 
shall not be diverted to perform Contractor’s administrative duties, construction 
arrangement, office management, or other activities not related to O&M. Adequate supports 
staff shall be provided by the Contractor in order avoid any such diversion. 

 
The bidder shall provide justification of the labour cost proposed by him for all personnel 

 
The Contractor shall include in his cost medical and accident insurance expenses of all the 
staff employed by him along with all provisions of the labour welfare acts prescribed from 
time to time by the State and Central Government. Adequate insurance cover shall also be 
maintained during O&M period for all short-term employees, as well as casual, temporary 
employees and visitors. 

 
Employer is not liable for any situation arising due to any accident/mishap of whatever 
nature occurring in the Plant premises. 

 
100.3.3  Safety  

 
The Contractor shall be responsible for safety of his staff during O&M of the Plant and shall 
procure, provide and maintain all safety equipment necessary for satisfactory O&M such as 
gasmasks, gloves, boots, mats etc., 

 
1. The Contractor shall utilize safety awareness procedures in every element of 

operation and maintenance. 
2. The Contractor shall emphasize site safety including adoption of 

 
(a)  Safe working procedures 
 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              94 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

(b)  Cleanliness and care of the Water ATM premises as a whole 
 
(c)   Accident and hazardous conditions prevention and reporting.  

 
The Contractor shall impart safety training to all members at regular intervals, especially for 
new comers. 

 
The Contractor shall provide Notice boards and  display boards at appropriate locations  
detailing  precautions  to  be  taken  by  O&M  personnel  to  work  in conformity to 
regulations and procedures. 

 
The  Contractor shall  notify  the  Engineer-in-charge  representative  immediately  if  any 
accident occurs whether on-site or off site in which Contractor  is directly involved and 
results in any injury to any person, whether directly concerned with the site or a third party. 
Such initial notification may be verbal and shall be followed comprehensive report within 24 
hours of the accident. 

 
100.3.4  Reporting 
 

The Contractor shall prepare consolidated daily reports, weekly and monthly reports on 
Water ATMs operation and maintenance and submit to the Engineer-in-charge. The daily 
reports are to be submitted within first working hour of the next day. The monthly reports 
shall be submitted on the first day of the next month and within two working hours with 
monthly record data to Engineer-in-charge. 

 
Overall reporting formats shall be approved by Engineer-in-charge and may have to be 
modified from time to time as required and approved by Engineer-in-charge. Contractor may 
have to prepare and submit additional reports on particular matters and incidents as and 
when required by the Engineer-in-charge for each significant occurrence. 

 
100.4 MAINTENANCE 
 
100.4.1  Maintenance of Installed Part of the Water ATMs 
 

The Contractor shall ensure the continuity of the Water ATMs operations and in case of the 
breakdown or the deterioration in performance of any equipment at the Water ATM areas 
under normal operating conditions of any items of the Plant and equipment and component 
parts thereof shall be minimized. 

 
The classes of maintenance provided shall comprise full Operational maintenance and 
standby Maintenance. 
 
Full operational maintenance comprises the planned  and  regular  maintenance carried out 
by the Contractor  on a day-to-day basis, including cleaning, lubricating, minor adjustment, 
together with the preventive and corrective maintenance plan for those items of the Plant 
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and equipment within the treatment works which have been commissioned and made 
operational. 

 
Standby maintenance comprises the planned and regular maintenance carried out by the 
Contractor including cleaning, lubricating, periodic, and minor adjustment of all items of 
Plant and equipment within the treatment works which have been installed but have not yet 
been made operational. 

 
The Contractor shall carry out the maintenance of the Water ATMs in accordance with the 
requirements of the O&M Manual and to the approved maintenance plan. The Contractor 
shall strictly adhere to the manufacturers’ recommendations with respect to equipment 
maintenance, and only use types and grades of lubricants to be used. The frequency of 
lubrication, adjustments to be made regularly, and recommended spare parts by the 
equipment / machine/ instrument manufacturer /supplier shall be carried out and appropriate 
inventory shall be held in store. 

 
100.4.2 Preventive Maintenance 

 
The Contractor shall plan the day-to-day and also for preventive maintenance. This planning 
must include all equipment with estimated necessary hours in preventive maintenance and 
break down maintenance. It shall also include the qualification of the foreseen maintenance 
personnel. 
 
The Contractor shall provide the yearly   requirement   of   spare   parts and consumable 
needed for the maintenance of each piece of equipment for the day-to-day maintenance, 
preventive maintenance, and foreseen break down maintenance/overhaul, if any. 

 
100.5 TRAINING 
 
100.5.1  General 

 
a) The Contractor shall be responsible for instruction and training of all his personnel in 

all aspects of Plant operation and maintenance till the end of the operation and 
maintenance period.  The Contractor shall also be responsible for training personnel 
designated by the Employer who will operate the Plant at the expiry of the contract. 

 
The Contractor will make available for this purpose competent staff and as well as 
propose schedule information that may be necessary for effective execution of the 
training programs. 

 
The training shall be organised in two (2) stages as follows: 

 
Basic technical training education to be carried out during the final stages of the 
execution of work of the contract through literature, manuals, handouts 
demonstration at site, etc. 
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b) By the end of this training period these personnel should be able to carry out their 
respective duties efficiently under the supervision of Engineer-In-Charge and 
supervisory staff of the Employer. 

 
The  Contractor  shall  provide  at  his  cost  all  local  transportation,  literature, 
computers, CDs and other related hardware and stationery to be used by trainers 
and trainees during the training period. 

 
c) Towards end of O&M contract period, training shall be conducted once again to 

Employer’s personnel or their authorized personnel. This training shall be for 
duration of 30 working days. 

 
100.6 Operation and Maintenance records 
  

The following are a typical sample form of records (not an exhaustive and comprehensive) 
that are required to the maintained by the O&M Contractor. The details of complete records 
shall be prepared and submitted by the O&M Contractor to the Engineer-In-Charge for 
approval prior to completion. 
 

100.7 Penalties Due to shortfall in performance of Operation & Maintenance  
Facilities  

 
The contractor shall be subject to the following penalties for failure to carry out its operations 
as indicated below during “Performance Based O&M period” 05 (five) years including 01 
(one) year of Defects Liability Period under Normal Operating Conditions. 

 

Sl. 

No. 

Basis of Penalty Benchmark Penalty Value for each 

Parameter specified in 

the bid document 

1. Inadequate Maintenance of 

the Water ATM Facilities and 

ambience  

For each case 

detected 

Rs.1,000/- per case 

detected  

2. Not using PPP devices, Non- 

compliance to Occupational 

Safety, Health & 

Environment guidelines, 

Non-Compliance to State & 

Central Statutes  

Up to 2 occurrences / 

Month 

No penalty 

>2 & up to 5 

Occurrences/Month 

Rs.1,000/- per Occurrence 

>5 & up to 10 

Occurrences/Month 

Rs. 2,500/- per Occurrence 
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101. GENERAL INSTRUCTIONS 
 

The following general instructions are not exclusive and the same are issued for general 

guidance of the bidder and shall in no way constitute any promise or Covenant on part of 

Agartala Smart City Limited but shall be binding obligations for all intents and purposes, the 

same are included in the Bid. 

 

101.1 PLANNING, DESIGNING AND EXECUTION OF THE WORKS 
 
 
101.1.1 SITE RESPONSIBILITY CHART 
 

The Contractor shall submit, within 15 days after the Date of Commencement of the 
Contract, a site responsibility chart to show the functions and responsibilities of various 
personnel from the Project Manager to the workmen responsible for executing the Works, as 
well as the functions and responsibilities of the sub-contractors involved. 

 
101.1.2 SETTING OUT AND EXISTING LEVELS 

 
The Contractor shall take levels and set out for the whole of the Works. The information on 
existing levels as shown on the Drawings is provided in good faith for the general guidance 
of the Contractor. The Contractor is to note that accuracy of information shown on the 
Drawings is not guaranteed. The Contractor shall visit the site and carry out field surveys if 
he considers it necessary to ascertain the full extent of the Works.  Within one week after 
the commencement of the Works, the Contractor shall submit to the Engineer-in-Charge for 
his verification and endorsement, records of levels of the existing site condition. Similarly, 
the Contractor shall submit the as-constructed levels of the site to the Engineer-in-Charge 
upon completion of the Works. Such records shall be certified and endorsed by a Registered 
Surveyor engaged by the Contractor at his own cost. 

 
 
101.1.3 DESIGN OF WORKS  
 

The Contractor shall carry out, and be responsible for the design of the Works, including any 
site surveys, subsoil investigations if required, materials testing, and all other things 
necessary for proper planning and design. 

 
Within 10 days from Award of work, the Contractor shall start submitting drawings, 
construction documents, etc., for review and approval by the Engineer-in-Charge’s 
Representative. The Contractor will be fully responsible for ensuring that its designs, 
drawings, and construction documents satisfy all requirements for constructing Works that 
are complete and fully functional in all respects.  

 
The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of 
the execution of the Works, showing the exact as-built locations, sizes and details of the 
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work as executed. These records shall be kept at the Site and two sets of such records shall 
be submitted to Engineer-in-Charge. 

 
In addition, the Contractor shall supply to the Engineer-in-charge as-built drawings of the 
Works, showing all Works as executed.  
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SECTION - V 
 
 

TECHNICAL SPECIFICATION 
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1. BACKGROUND 

 
To meet the safe drinking water requirements at public places in Agartala, potable water is 

proposed to be supplied to the consumer through his/ her drinking bottle/ container or 

through paper cups (in selected public locations). This proposal will be essential for 

betterment of the urban environment as the usage of consumer’s own bottle/ container 

would result in minimizing the high usage of plastic/ bottles for drinking water purposes. The 

water ATMs would also enable citizens/ visitors to access safe drinking water at various 

locations within Agartala. 

 
Engineer-in-charge hereby wishes to invite reputed firms (Applicants) to develop and install 

water ATMs for providing access to safe drinking water at public places including Operation 

and Maintenance of the ATMs for Five years. 

 
Location of Water ATMs  

 

N.B. The locations indicated above are tentative. The authority reserves the 

right to change the locations of Water ATM within the city of Agartala. 

Sl. No. Location No(s). 

1 City Centre 1 

2 Radhanagar Bus Stand 1 

3 Chandrapur Bus Stand 1 

4 IGM Hospital Complex 1 

5 Nagerjala Bus Stand 1 

6 Agartala Govt. Medical College (GBP Hospital) 1 

7 Tripura Medical College (BRAM Teaching Hospital) 1 

8 ILS Hospital 1 

9 Agartala Railway Station 1 

10 Aitorma Centrum, Sakuntala Road, Agartala 1 

Total 10 
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2. SCOPE OF WORK   

 
The scope of work is hereunder : 

 
2.1. Designing, constructing / installing, operating and maintaining of Water ATMs at 

Public Places along with in built water storage tanks of Stainless Steel (minimum Grade 

304) and also an additional underground RCC water storage tank to collect and store 

municipal supply water. The scope also includes the operation of the plant for 05 (five) years 

after successful commissioning. 

 
2.2. Making Power connection at Water ATMs and all electrical fittings up to the power meter; 

power connection & external electrification charges will be borne by the Contractor. 

However, cost of electrical consumption will be in account of Owner. 

 
2.3. Quality control and monitoring systems to be incorporated at each ATM location as per the 

following: 

 

EMBEDDED DEVICE FOR AUTOMATION FOR FOLLOWING PURPOSES  

1) Quantitative Monitoring 

i. Litre of water dispensed in a day 

ii. Water level in the tank 

 

2) Water Quality Monitoring 

i. TDS level of water 

ii. Temperature of water 

iii. Hardness 

iv. pH values of water 

 

3) Backend Wireless Communication 

i. GPRS Module for communication with backend web server 

ii. GPS module for Kiosk Location information 
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4) Data Logger 

i. Flash Memory bank for logging Sensor/ dispensing data 

ii. Relay Logged info to Server using communication channel 

 

5) Multi-Processor Integrated Control System with Interface cables/ connectors for 

integration to provide for the following features: 

i. GPRS based TCP/ IP connectivity with web based Server system 

ii. GPS location system 

iii. Flash based transaction data Logging 

iv. Relay Unit for controlling water dispensing nozzles as per the location requirements 

v. Interface for connecting coin-acceptors 

vi. Interface for Card Reader 

vii. Interface for Temperature Monitoring 

viii. Interface for TDS Monitoring 

ix. Interface for pH Monitoring 

x. Interface for Ultra-Sonic Water Level Monitoring 

xi. Controller for displaying water purity parameters on LCD/ LED display monitor 

xii. Media Controller For HDMI based 32” display Monitor of 14” screen (diagonal) 

xiii. Built in power supply to connect with 48 v battery 

 

6) Sensors for the purpose of: 

i. Temperature Monitoring 

ii. TDS Monitoring 

iii. pH Monitoring 

iv. Ultra-Sonic Water Level Monitoring 

v. Water Dispensing from Three Nozzles through Coin Accepter 

vi. Support of 2 rupee and 5 rupee coins 

vii. Water Dispensing using NFC cards 

viii. Cards to work for Rs. 2 and Rs.5 

ix. Support for Card ‘Balance’ Rechargeable 
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x. Sensors support for Monitoring Water Temperature, TDS, PH and Water Level in the 

tank 

xi. Display of Water purity parameters on LCD Display of 14” size 

xii. Ability to backup data for 48 hours in-case of server/connectivity outage 

xiii. LED display on controller panel box to indicate System Status. 

xiv. Uploading of Transactions and Water parameters data to Server over TCP/IP using 

GPRS. 

xv. Fall back to SMS in case GPRS connectivity to server is lost temporarily for reliability 

purpose, these sensors may be tested by Engineer-in-charge.   

 

7) OTHER FEATURES 

i. System operation can be enabled/disabled from server 

ii. Dispense quantities re-configurable from server 

iii. Operator Log-in, log-out feature 

iv. System to operate after successful operator login only. 

v. All card Recharge transactions to be uploaded to server 

vi. All water dispensing transactions to be uploaded to server 

vii. All Water refill transactions to be uploaded to server 

viii. Each dispensing unit shall be independently manageable from the server for coin or 

card operation of any value 

 

2.4. Disposal of waste water to sewerage system. 

 

2.5. The water before being dispensed to the public shall be treated with suitable filtration 

process to meet BIS 14543 standard at all times. 

 

2.6. Any other related works/ activities as may be necessary for its successful operation. 

 

2.7. Users may carry water up to 20 litres capacity jerry can. The Contractor may have suitable 

vending place in ATM for filling a container of 20 litre capacity. 

 

2.8. ATM will be constructed as per the layout approved by the Owner / Engineer-in-charge. 
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2.9. Water ATM should be equipped with provision for chilled water (water with temperature 

around 15 degrees Celsius during summers. 

 

2.10. The Bidder will have a suitable technology which is environment friendly to treat water in 

order to provide potable water as per BIS 14543 standards at each ATM location. 

 

2.11. The successful bidder shall provide in-built litter spaces in each water ATM. 

 

2.12. No commercial advertisements will be allowed at any Water ATM unit without the permission 

of the Owner. 

 
2.13. LED signage showing Authority’s and Water ATM of appropriate size shall be installed at 

every Water ATM unit. 

 
2.14. Specifications: 

 
i. Each ATM should be equipped to dispense water of 250 ml. 1 litre, 5 litre and 20 litre 

water will be taken by customers in their own containers. 

ii. Filling Speed: about 10-12 litre / minute. 

iii. Operational Time – 6 AM to 10 PM every day, this may be amended in consultation 

with Owner. 

iv. ATM Unit with Treatment Unit Dimension: Cubical/ cylindrical in shape with base 

area up to 60 sqft or as approved by Engineer-in-charge. Apart from that an 

underground RCC reservoir of minimum 3.5 cum capacity of net water storage with 

around 0.5M of dead storage & free board  to collect the municipal supply water 

which will require around 4 to 5 SQM of area. 

v. The ATM shall have the provisions for float valve for overflow control. 

 
3. GENERAL REQUIREMENTS 

 
3.1. The Contractor is advised to analyse the potable water of requisite sample size on their own 

before quoting their rates. No extra claim will be entertained after the allotment of the work 

on this account. 
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3.2. The output water quality characteristics are given in Annexure - I.  

 
3.3. The Contractor has to design supply, install, commission, and maintain the Water ATMs for 

Five years. The Contractor will maintain a safe, clean and hygienic environment in and 

around the Water ATM. 

 
3.4. The Contractor should have their own testing facilities for water testing process. The 

Contractor should analyse the water sample for all parameters as per BIS 14543 norms in a 

weekly manner or as and when required, from the Lab as approved by Authority. Contractor 

shall maintain proper record in this regard. The Attendant of Contractor shall be available at 

the Water ATM during the operation time. A LED/ LCD digital screen of at least 14 inch 

diagonal showing 4 key parameters of BIS 14543 standards namely pH, hardness, TDS & 

temperature on a real time basis in an interval of 2-5 minutes. 

 
3.5. The maintenance of pipelines etc. from point of connection onwards to the Water ATMs 

shall be responsibility of  Contractor during the Contract Period  

 
3.6. Disposal of waste generated at each Water ATM: 

 
The disposal of waste generated at each ATM shall be disposed by the contractor at his 

own cost to the nearest drainage system. In case of nonperformance severe penalties may 

be levied on the Contractor by the Owner as applicable under existing laws related to 

littering in public areas. 

 
3.7. The Contractor shall install the required equipment and maintain the same for a period of 

five years from the date of commissioning of water ATMs, as per the conditions prescribed 

in this document, and in the time frame prescribed at his own cost. 

 
3.8. After completion of Contract period the water ATMs will become the property of the Owner. 

 
3.9. The Contractor shall perform all routine maintenance to ensure that all water ATMs shall 

remain in working condition. 

 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              108 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

3.10. The Contractor will depute duly trained Operators at each water ATM. The Contractor shall 

ensure routine inspection of the equipment by the equipment supplier. 

 
3.11. The output water shall be distributed daily between 6:00 am to 10:00 pm on all days from 

water ATMs. However, Owner may increase or decrease the working hours, if so desired, in 

order to provide adequate water to the public. The Contractor shall have to provide all the 

services during the extended hours. 

 
3.12. The Contractor will be responsible for maintaining the service levels standards otherwise 

penalty will be levied as per penalty clause. 

 
3.13. The Contractor shall provide trained manpower to maintain the water ATMs to ensure the 

provision of quality services. 

 

3.14. The Contractor shall provide and maintain the electrical and plumbing fittings of all types at 

the Water ATM in good working condition. 

 

3.15. The Contractor shall provide LED boards for display of BIS 14543 water quality parameters 

including: 

i. pH 

ii. Hardness 

iii. Temperature 

iv. Water Level 

v. TDS 

 

3.16. Contractor should ensure that all the Water ATM (in a pocket) are working all the time and 

annual repair/ maintenance etc. shall be carried out periodically at his own cost.  

 
3.17. To maintain premises clean, safe hygienic and risk free in and around the Water ATM 

(approx. Two meter radii) is the responsibility of Contractor.  

 
3.18. Online information of daily report to Owner. 

 
3.19. Owner / Engineer-in-charge has reserve the right to inspect any ATM at any time. 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              109 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

 
3.20. Owner / Engineer-in-charge has right to take sample of water at any time. 

 
4. OTHER REQUIREMENTS 

 
4.1. All the successful Contractors will have to ensure collection of the samples from the 

respective sites and meeting of the design criteria. 

 
4.2. Bidders would need to submit their O&M expenditure information to the Owner on a 

quarterly basis for the records of Owner. 

 
4.3. Any deviation from the proposed design needs to be approved by the Owner / Engineer-in-

charge. 

 

5. TESTING AND INSPECTION 

 
5.1. Third Party inspection 

The charges for third party inspection, if any, would initially be borne by the Contractor. 

 
5.2. Site tests 

After erection at site, all components, equipment as described shall be tested to prove 

satisfactory performance and /or fulfillment of functional requirements without showing any 

sign of defect as individual equipment and as well as a system. 

 

6. OBLIGATIONS OF THE OWNER 

 

6.1. Owner will provide nearest source of water, further arrangement including required plumbing 

works upto underground RCC reservoir from source and reservoir to  water  ATMs shall be 

borne by the Contractor. 

 
6.2. Single phase or three phase power supply as required at one point further distribution for 

Water ATM’s  shall be in scope of Contractor.  
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7. CONSTRUCTION REQUIREMENTS FOR WATER ATMs 

 

7.1. GENERAL 

 
i. The Contractor shall design ATM’s in such a way that material considered for design and 

construction should only be of Stainless Steel (minimum Grade 304) including storage. 

ii. The Contractor shall design ATM’s in such a way that, in case quality of incoming Water is not 

as per required standards, then plant/ ATM should be automatically shut down. The 

Contractor should brought matter be to the knowledge of the Owner / Engineer-in-charge 

immediately and it should be sorted out within a day itself to make ATM back in operation and 

use. 

iii. Specifications, Shape and design of the ATM shall be provided by the Contractor for each and 

every location (Please refer to Annexure II & III for illustrative design) before start of work and 

only after obtaining clearance from Owner / Engineer-in-charge, ATM’s should be installed at 

respective locations. 

iv. Contractor shall design ATM’s in such a way that, sufficient quantity for storage of water 

should be made at each and every ATM but not less than the minimum quantity as specified 

in Financial Bid, to avoid shut down of ATM’s on account of no water situation. 

 

v. Provided that the Contractor shall ensure that the technology chosen is 

(a) Appropriate to the site and ground situation 

(b) Has a precedent for use in a project of similar nature and size 

(c) Is supported by the technology / service provider for design, supply, implementation and 

ongoing maintenance 

(d) Addresses all issues of safety, including fire safety, operational safety, and 

environmental safety. 
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8.      OPERATION & MAINTENANCE (O&M) 

 
The Contractor shall carry out Comprehensive Operation and Maintenance of the Water 

ATMs for Public for 05 (five) years. 

 

8.1. Scope of Services: 

 
The Scope of work / service for O&M to be done shall be as under: 

 
The Contractor shall operate and maintain the Water ATMs (Under their executed scope of 

work) for a total operation and maintenance period of 05 (five) years including 01 (one) year 

Defects Liability Period from the date of completion of work. All necessary repairs, 

maintenance, overhaul, replacements etc. shall be made during the O&M to maintain the 

Water ATMs at the status of formal handing over. At the end of O&M period the Water ATMs 

shall be handed over to the Engineer-in-charge in fully functional and new condition except 

normal wear and tear. 

 
The scope shall include but not limited to the following items: 

 
i. Operation and Maintenance including Civil, Electrical, Mechanical and all allied works. 

 
ii. Repairs; Refurbishments & Replacement required during O&M period for satisfactory 

running of Water ATMs. 

 
iii. O&M of all functional infrastructure and common areas within the battery limit of the Water 

ATMs. 

 
iv. The Contractor shall be responsible for cleaning of the all Water ATMs.   

 
v. The records maintained by the Contractor shall be produced periodically to the Owner for 

proper monitoring. The Owner’s remarks shall be attended to on next submission. 

Consolidated summary reports shall be furnished to the Employer monthly, quarterly and 

yearly containing salient features. 
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vi. The Contractor shall also maintain history sheets of overhauling, maintenance, replacement 

of all the important electrical and mechanical equipment. 

 
vii. The O&M shall include the appropriate preventive maintenance of equipment as per the 

manufacturer’s recommendation. 

The operation, maintenance and repairs services shall be performed according to the 

following: 

 
8.2. Awareness & Cleanliness: 

 
The Contractor and his staff shall maintain a high degree of awareness in operation and 

maintenance of the Water ATMs and all relevant safety codes and procedures. At all times 

the Water ATMs shall be kept clean  

 
8.3. Frequency of Preventive maintenance: 

 
The preventive maintenance shall be carried out according to the preventive maintenance 

schedule of the Plant. The regular staff may be reinforced with short-term specialists by the 

Contractor for special maintenance tasks, after duly informing the Engineer-in-charge of the 

need and the schedule. 

 

8.4. Repairs: 

 
Repairs shall be made as and when needed very promptly on the spot or at the Contractor’s 

/ Manufacturer’s workshop. The need of repair on the spot or at the Contractor’s workshop 

has to be defined in co-ordination with the Engineer-in-charge and according to the status of 

spare parts availability. 

 
8.5. Spare parts 

 
The Contractor shall keep a reasonable stock of spare parts so that the down time of 

equipment can be kept within the limits specified. The contents of the stock and the reorder 

level of the inventory have to be approved by the Engineer-in-charge. 
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8.6. Transportation: 

 

All necessary transportation shall be arranged and made by the Contractor at his own 

expense. 

 
8.7. Consumables: 

 
The Contractor has to ensure that there is always there is sufficient stock of 15 days of 

consumables. 

 

8.8. Operational Services 

 
The Contractor shall operate the Water ATMs on a continuous 24-hour basis. The 

Contractor shall operate as per the stipulations maintained in the technical document.  

 
If it is determined that the facility is not capable of meeting the design parameters for any 

reason beyond the Contractor’s control and not attributable to him, the Contractor shall 

determine the specific cause of failure/ abnormality in the Water ATM functioning and report 

to the Engineer-in-charge and seek his directives on the necessary corrective action to be 

taken/adopted. 

 
 The Contractor at his own expense shall provide all tools, cleaning, and housekeeping 

equipment, security and safety equipment. 

 
8.9. Manpower 

 
The Contractor shall provide experienced managerial, technical, supervisory, and non-

technical personnel, security personnel and labour necessary to operate and maintain the 

Water ATMs, safely and efficiently on a continuous 24 hour basis for the full term of the 

O&M period. While doing so due consideration shall be given to the labour laws in force. 

 
The qualification and capability of Contractor’s personnel shall be appropriate for the tasks 

they are assigned to perform. The staff provided shall be fully trained in the operation of the 

works before being given responsibility. If, in opinion of the Owner, a member of 
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Contractor’s staff is considered to be insufficiently skilled or otherwise inappropriate for the  

assigned  task,  and Owner informs the Contractor in writing, the Contractor shall replace  

him  with  a  person  of  appropriate  skills  and  experience  for  the  task, approved by the 

Owner, within one month of being so informed. 

 
The bidder shall propose in his tender a staff management structure for the operation and 

maintenance of works.  

 

8.10. Maintenance 

 
8.10.1. Maintenance of Installed Part of the Water ATMs 

 
The Contractor shall ensure the continuity of the Water ATMs operations and in case of the 

breakdown or the deterioration in performance of any equipment at the Water ATM areas 

under normal operating conditions of any items of the Plant and equipment and component 

parts thereof shall be minimized. 

 
The classes of maintenance provided shall comprise full Operational maintenance and 

standby Maintenance. 

 
Full operational maintenance comprises the planned  and  regular  maintenance carried out 

by the Contractor  on a day-to-day basis, including cleaning, lubricating, minor adjustment, 

together with the preventive and corrective maintenance plan for those items of the Plant  

and equipment within the treatment works which have been commissioned and made 

operational. 

 
Standby maintenance comprises the planned and regular maintenance carried out by the 

Contractor including cleaning, lubricating, periodic, and minor adjustment of all items of 

Plant and equipment within the treatment works which have been installed but have not yet 

been made operational. 

 
The Contractor shall carry out the maintenance of the Water ATMs in accordance with the 

requirements of the O&M Manual and to the approved maintenance plan. The Contractor 
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shall strictly adhere to the manufacturers’ recommendations with respect to equipment 

maintenance, and only use types and grades of lubricants to be used. The frequency of 

lubrication, adjustments to be made regularly, and recommended spare parts by the 

equipment / machine/ instrument manufacturer /supplier shall be carried out and appropriate 

inventory shall be held in store. 

 
8.10.2. Preventive Maintenance 

 
The Contractor shall plan the day-to-day and also for preventive maintenance. This planning 

must include all equipment with estimated necessary hours in preventive maintenance and 

break down maintenance. It shall also include the qualification of the foreseen maintenance 

personnel. 

 
The Contractor shall provide the yearly   requirement   of   spare   parts and consumable 

needed for the maintenance of each piece of equipment for the day-to-day maintenance, 

preventive maintenance, and foreseen break down maintenance/overhaul, if any. 
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ANNEXURE - I 

 

OUTPUT WATER QUALITY AS PER BIS 14543 

 

Sl. No. PARAMETERS COMPLIANCE RANGE 

1 Colour 2 Max. 

2 Odour Agreeable 

3 Taste Agreeable 

4 Turbidity 2 Max. 

5 pH 6.5 to 8.5 

6 Total Dissolved Solid 500 ppm Max. 

7 Barium 1 ppm, Max. 

8 Copper 0.05 ppm, Max. 

9 Iron 0.1 ppm, Max. 

10 Manganese 0.1 ppm, Max. 

11 Nitrate 45 ppm, Max. 

12 Nitrite 0.02 ppm, Max. 

13 Zinc 5 ppm, Max. 

14 Aluminum 0.03 ppm, Max 

15 Chloride 200 ppm, Max. 

16 Sulphate 200 ppm, Max. 

17 Calcium 75 ppm, Max. 

18 Sulphide 0.05 ppm, Max. 

19 Alkalinity 200 ppm, Max. 

20 Phenolic Compounds Absent 

21 Mineral Oil Absent 

22 Magnesium 30 ppm, Max. 

23 Residual Free Chlorine 0.2 ppm, Max. 
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Sl. No. PARAMETERS COMPLIANCE RANGE 

24 Anion Surf. Act. Agents 0.2 ppm, Max. 

25 Escherchia coli Absent 

26 Coliform bacteria Absent 

27 Sulphite Reducing Bacteria Absent 

28 Pseudomonas aeruginosa 
Absent 

 

29 Aerobic Microbial Count 
20, Max at 37 Deg C & 

Max at 20-22 Deg C 

30 Yeast & Mould Absent 

31 Antimony (weekly test) 0.005 ppm, Max. 

32 Borate (weekly test) 5 ppm, Max. 
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ANNEXURE - II 

 

Specifications for the ATM Unit, Purifier and Development of Site 

 

1. General requirements 

General requirements and specifications for treatment plant enclosure – space requirement 

for accommodating system 

1.1. Minimum covered area of treatment plant enclosure to be provided for fixing RO plant along 

with required product water tanks shall be 6 SQM along with provision for three dispensers 

on three sides. Apart from that around 5 SQM area will be required for construction of RCC 

underground reservoir. 

1.2. A service area should be provided within the enclosure, with sufficient space so that all the 

equipment can be conveniently taken inside for fitting and repairs 

1.3. Minimum 7 ft. headroom shall be provided 

1.4. Product water storage tank shall be placed inside the treatment plant Housing Structure 

1.5. Adequate space shall be provided for storing materials/ consumable required during O&M of 

the treatment plant system 

 

2. Enclosure of Treatment plant structure: 

2.1. All exposed non-galvanized steel structure should be stainless steel / cladded with stainless 

steel for higher non-rust life  

2.2. Thickness of PUF panels should be 50 mm with 40kg.m3 density and minimum 0.4 mm 

galvanized Steel sheet on both sides. The sheet shall be galvanized steel with RMP coating 

for higher durability. Color of inner sheet should be white/blue whereas external sheet of the 

panel should be coated with attractive color combinations to go with the external 

surroundings in order to qualify as aesthetic road furniture to mix with the surroundings. The 

external finish on Steel panels shall be brick/wooden/stone 

2.3. The structure should be rigid, made of MS frame of minimum 2.5mm thickness and duly 

painted for rust resistance 
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2.4. Necessary foundation for RO+UV system and required platforms for specified category of 

treatment plant system shall be provided with plinth depth of 0.5ft. above ground level 

2.5. Single door of adequate size with good quality locking arrangement of Yale/Godrej make 

shall be provided to restrict access to the unit. The door should be made of steel with PUF 

insulation along with matching colors with adequate protection against breakage 

2.6. Raw water storage tank of minimum 1000 liter capacity must be provided inside. The raw 

water storage tank should have provision to be attached to piped water supply as well as 

fitting of external nozzle which provides the option for sourcing raw water from tankers and 

functioning as a standalone unit in case piped water supply is not available  

2.7. A chiller unit of 200 liter storage capacity should be provided inside the unit. Proper 

ventilation facility must be provided for the removal of chiller unit heat 

2.8. The structure should be appropriate to protect the entire treatment plant system, including 

its equipment and accessories in all weather conditions and it should be able to withstand 

the extreme climatic variations 

2.9. Treatment plant housing shall be a hexagonal/ cylindrical structure ensuring maximum 

utilization of space and ergonomics 

2.10. Minimum 3 easily washable stainless steel counters of dispensing capacity ranging from 200 

ml to 5 L for dispensing cold drinking water must be provided on the external panels of the 

housing structure. Each counter should be capable of dispensing cold water and each must 

have latching system for switching ON with push button 

2.11. The unit shall have minimum three coin/card enabled dispensers 

2.12. The top canopy protecting the tank should be aesthetically made e.g. like dome so as to 

cover the entire raw water storage to protect it from heating and external weather conditions 

with materials like PP reinforced UV stabilized Poly Vinyl/ FRP covering 

2.13. The total floor area around the unit should be covered with branded vitrified/anti-skid tiles. 
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3. Technical Specifications 

 Capacity 250 LPH 

WATER PURIFIER – RO system with UV water disinfection system 

Output Capacity – 250 Litres per Hour (+/-5%)  

Recovery Rate – Minimum 50% @ 25 Degree Centigrade Ambient Temperature  

 

Technical Specification for RO Plants 250 LPH 

  Item Description 250 LPH (Raw water) 

1 Inlet / Feed Pump Function - To feed water from raw water storage tank to filter 

  Type Horizontal Centrifugal 

  MOC SS304 

  Quantity 1 

  Capacity 2 M3/HR (Single Phase) with 32 mtrs head. 

  Make Approved 

2 Multi Media Filter 

Vessels 

Function -  First stage filtration for suspended particles 

(Pressure Sand Filter & Activated Carbon Filter) 

- Coarse Sand Filtration in FRP Vessel  

- Activated Carbon Filtration in FRP Vessel  

- PP Sedimentation 

  Type Vertical Multimedia Filter 

  MOC FRP 

  Quantity 1 

  Working Flow 2000 LPH Flow 

  Size 14 inch dia and 65 inch height 4" Top mounted. 

  Make Approved 

3 Multi-Port Valve Function - Valve to control filtration and backwash for media 

filter having sand & carbon   

  Type Manual Multi port flow (Top mounted) 

  MOC PP/ABS 

  Quantity 1 

  Working Flow 2000 LPH Flow 

  Size 25 NB 

  Make Approved 

4  Anti scalent Dosing 

Pump 

Function - To inhibit scaling of hardness salt and silica on RO 

Membranes, doze pH and CL as per water quality 

  Type Electronic Diaphragm Type 
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Technical Specification for RO Plants 250 LPH 

  Item Description 250 LPH (Raw water) 

  MOC PP SS Teflon 

  Quantity 1 

  Capacity 0-5 LPH 

  Make Approved 

5  Ph Correction 

Dosing Pump 

Function - To correct RO product water PH  & maintain 6.5 to 

8.5  

  Type Electronic Diaphragm Type 

  MOC PP SS Teflon 

  Quantity 1 

  Capacity 0-5 LPH 

  Make Approved 

6  Dosing Tank Function - To dilute water with dozing chemicals 

  MOC LLDPE/PE 

  Quantity 2 

  Capacity of Tank 50 ltr. 

  Make Approved 

7 Micron Cartridge 

Filter set 

Function - Fine filtration of water for removal of suspended 

solids up to 5 micron size 

  MOC long pp spun bonded Jumbo Cartridge filter with air release 

  Quantity 2 set 

  Micron Rating 1 Micron, 5 Micron & 10 Micron filters 

  Size 21/2" x 20"- 2Nos 

  Make Approved 

8 Micron Cartridge 

Housing 

Function - Housing for micron filter 

  Type 20"  for 5 & 10 micron & 10"for 1 micron Long with pressure 

release 

  Flow Velocity 2.5 MTR/SEC 

  MOC PP 

  Quantity 2 set (5 & 10 Micron filter housing). 

  Make Approved 

9 High Pressure Pump Function - To develop required pressure for Reverse Osmosis 

on RO Membranes 

  Type Vertical Centrifugal Multistage 

  MOC Feed water up to 2,000 TDS SS304.  

  Quantity 1 
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Technical Specification for RO Plants 250 LPH 

  Item Description 250 LPH (Raw water) 

  Capacity 2 M3/HR, 100  mtrs head (Single phase) 

  Make Approved 

10 RO Pressure Vessel Function - To house RO Membranes 

  Type Membrane housing mounted on skid 

  MOC FRP (Endport type) 

  Quantity 1 

  Pressure rating 300 PSI 

  Diameter 4” DIA x 40" LONG 

  Make Approved 

11 RO Membrane 

module 

Function - To remove dissolved salts  from water to produce 

permeated water having less dissolved salt/parameters 

confirming to BIS 10500:2012 

  Type TFC, Polyamide (4" x 40") 

  Quantity 1 

  Make Approved 

12 Ultra Violet System 

(UV) 

Function - To disinfect water, kill bacteria and micro-organisms 

  MOC SS-304 

  Quantity 1 

  Capacity 1 M3 / HR 

  Make Approved 

13 Pressure Gauges Function - To indicate pressure at different points of the plant 

  Type Gel filled 

  MOC SS 

  Quantity (Feed Pump, 

Filter and Micron 

Outlet) 

2 

  Capacity  (Feed 

Pump, Filter and 

Micron Outlet) 

0-7 KG / CM2 

  Quantity (HPP 

discharge and reject) 

2 

  Capacity (HPP 

discharge and reject) 

0-25 KG / CM2 

  Make Approved 

14 Rotameter Function - To indicate the flow rate at feed, product and reject 

  Type Panel Mounted 
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Technical Specification for RO Plants 250 LPH 

  Item Description 250 LPH (Raw water) 

  MOC SS Float Acrylic 

  Quantity 2 set 

  Capacity 0-3000 Ltrs and 0-2000 Ltrs. 

  Make Approved 

15 CIP Tank Function - To mix / dilute chemicals for membrane cleaning 

and permeate back wash. 

  MOC LLDPE/PE 

  Quantity 1 

  Capacity of Tank 100 ltr. 

  Make Approved 

16 Piping Function - For connecting RO plant components 

  MOC TDS Up to 3000 - CPVC (After HP), UPVC (Before HP) 

  Quantity As per requirement 

  Make Approved 

  Accessories Wheel Valve, Ball Valve, Needle Valve as per plant design 

17 TDS Meter Digital hand held TDs meter & Online TDS sensor 

18 RO Plant Control 

Panel 

Control panel should have manual running modes  3 kW with, 

pressures, current (Minimum 3 star rated) 

  MOC MS Powder coated. 

  Quantity 1 

  Location Skid Mounted 

  Make Approved 

19 RO Plant Skid All components fitted on MS skid  40x40x 2.2 mm sq tube 

  MOC MS Powder coated/painted 

  Quantity 1 

  Location Movable 

  Make Approved 

20 Low pressure switch Function -Protection of HP pump from burnout due to HPP 

in/out pressure difference 

  Quantity 1 

  Range 0-4 bar for LPS; 

  Make Approved 

21 Auto electrical Panel  Auto operated & Real time  remote monitoring  

  Quantity 1 set 

  Make : Approved 

22 Totalizers Function - to get the feed and out let water qty. 
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Technical Specification for RO Plants 250 LPH 

  Item Description 250 LPH (Raw water) 

  Quantity 1 

  Size 1" Inlet & Outlet 

  Make Approved 

23 Chiller - Continuous Cold water system 

- Chiller tank to be SS and inbuilt in the system ( no extra 

space to be provided) 

 24 Piping  From storage tank to Raw water inlet & total internal piping 

HPP side C-PVC & Low pressure side U-PVC. From plant to 

product tank & through UV distribution system 
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ANNEXURE - III 

 

Indicative Design of Water ATMs 
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1.0 DESIGN SUBMISSIONS 

Complete detailed design calculations of foundations and superstructure together with general 

arrangement drawings and explanatory sketches shall be submitted by the Contractor to the 

Engineer. Separate design calculations for foundations or superstructures submitted independent of 

each other shall be deemed to be incomplete and shall not be accepted by the Engineer. 

Submissions of detailed design calculations and Good for Construction drawings shall be   

 

2.0 APPLICABLE CODES AND SPECIFICATIONS 

The following specifications, standards and codes, including all official amendments/revisions and 

other specifications & codes referred to therein, should be considered a part of this specification. In 

all cases the latest issue/edition/revision shall apply.. In case of any variation or contradiction 

between the provisions of the BIS Standards or Codes and the specifications given along with the 

tender document, the provision given in this Specification shall be followed. 

All reinforced concrete structural design shall generally conform to the following publications of the 

Indian Standards Institution: 

IS Code No. Subject 

GENERAL 

IS 4082 
Stacking & storage of construction materials and components 
at site – Recommendations 

IS 1200 
Method of measurement of building and civil engineering 
work.(All Parts) 

EARTH WORK 

IS 3674 Safety code for excavation work 

MORTARS 

IS 269 Specification for 33 grade ordinary Portland cement 

IS 455 Specification for Portland slag cement 

IS 1269 Specification for 53 grade ordinary Portland cement 

IS 1542 Specification for sand for plaster 
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IS Code No. Subject 

IS 2116 Specification for sand for masonry mortar 

IS 2250 Code of practice for preparation and use of masonry Mortar 

IS 3406 Specification for masonry cement 

IS 3812 (Part-I) 
Specification for fly ash for use as pozzolana in cement mortar 
and concrete 

IS 3812 (Part-II) 
Specification for flyash for use as admixture in cement mortar 
and concrete 

IS 8112 Specification for 43 grade ordinary Portland cement 

IS 1489 Portland Pazzolana Cement 

CONCRETE WORK 

IS 383 
Specification for coarse and fine aggregate from natural source 
for concrete 

IS 303 Coarse and fine aggregates from natural sources for concrete 

IS 1830 Methods for sampling of aggregates for concrete 

IS 2386 

Method of test for aggregates for concrete 

(a) Part-I : Particle size and shape 

(b) Part-II : Estimation of deleterious materials and organic 
impurities 

(c) Part-III : Specific gravity, density, voids absorption and 
bulking 

(d) Part-IV : Mechanical properties 

(e) Part-V : Soundness 

IS 2505 General requirements for concrete vibrators – immersion type 

IS 2645 
Specification for integral water proofing compounds for cement 
mortar and concrete 

IS 9103 Specification for concrete admixtures 
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IS Code No. Subject 

IS 460 Specification for Test Sieves 

IS 1607 Methods for dry sieving 

IS 1834 Hot applied sealing compounds for jointing concrete 

REINFORCED CEMENT CONCRETE WORK 

IS 1904 Structural safety of buildings, shallow foundation 

IS 432 (Part-I) 
Specification for mild steel and medium tensile steel bars and 
hard drawn steel wire for concrete reinforcement part-I mild 
steel and medium tensile steel bars 

IS 432 (part-II) 
Specification for mild steel and medium tensile steel bars and 
hard drawn steel wire for concrete reinforcement part-II hard 
drawn steel wire 

IS 456 Code of practice for plain and reinforced concrete 

IS 516 Method of test for strength of concrete 

IS 1199 Method of sampling and analysis of concrete 

IS 1786 
Specification for high strength deformed steel and wires for 
concrete reinforcement 

IS 1791 Specification for batch type concrete mixes 

IS 2502 
Code of practice for bending and fixing of bars for concrete 
reinforcement 

IS 2751 
Recommended practice for welding of mild steel plain and 
deformed bars for reinforced construction 

IS 10262 Recommended guidelines for concrete mix design 

IS 3370 Concrete structures for storage of liquids 

IS 1568 Wire gauge for general purposes 

IS 1139 
Hot rolled mild steel and medium tensile steel deformed bars 
for concrete reinforcements 

IS 2502 
Code of practice for bending and fixing of bars for concrete 
reinforcement 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              131 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

3.0 DESIGN LIFE 

The design life of all structures shall be 60 years. 

4.0 DESIGN LOADINGS 

All buildings and structures shall be designed to resist the worst combination of the following 

loads/stresses under test and working conditions; these include dead load, live load, wind load, 

seismic load, stresses due to temperature changes, shrinkage and creep in materials, and dynamic 

loads, test loads, water pressures, soil pressures, uplift forces as applicable: 

4.1 Dead Load 

This shall comprise all permanent construction including walls, floors, roofs, partitions, stairways, 

fixed service equipment’s and other items of machinery. In estimating the loads of process 

equipment all fixtures and attached piping shall be included, but excluding contents, shall be 

considered. 

The following minimum loads shall be considered in design of structures: 

Unit weight of materials 

Material Unit weight  (KN/mm) 

Reinforced concrete 25.00 kN/m3 

Plain concrete 24.00 kN/m3 

Floor finishes 20.00 kN/m3 

Water 09.81 kN/m3 

4.2 Water Pressure: 

If envisaged, the ground water load shall be applied on the substructure as super imposed dead 

load in addition to the earth pressure. The dry density of soil shall be considered in this combination 

pressure is the horizontal pressure of the water acting on the structure. The water pressure shall be 

calculated. Pressure on wall shall be calculated for both dry and submerged conditions and 

maximum of both results shall taken for design. 

4.3 Earth Pressure: 

Earth pressure for walls of basement/ tanks etc. with propped support condition will be calculated 

using coefficient of earth pressure at-rest. Earth pressure for cantilever walls like cable trenches will 

be calculated based on active earth pressure. Unit weight of soil shall be as per Tabulated in Cl. 



AGARTALA SMART CITY PROJECT  
 

 
 
  

 
DOCUMENT NO:              132 
 
 
CONTRACTOR  CHIEF EXECUTIVE OFFICER 

1.4.1 of this specification. Other soil parameters such as cohesion and angle of internal friction shall 

be considered as per soil investigation report. 

4.4 Uplift pressure: 

Ground water table shall be considered appropriately based on findings of geotechnical 

investigation and considering the local conditions. Appropriate seasonal variation shall be 

considered while calculating ground water table. Uplift pressure due to ground water on foundation 

is calculated as specified in IS 875-Part-5. 

4.5 Surcharge Load: 

Minimum surcharge of 10KN/m2 shall be considered for design of all underground structures to 

take into account the construction load and vehicular movement in the vicinity of structure. The soil 

pressure and ground water table shall be considered as applicable. 

5.0 DESIGN REQUIREMENTS 

5.1 General 

The following are the general design requirements for all reinforced cement concrete (RCC) or plain 
concrete structures: 

a) All blinding and levelling concrete (PCC) shall be a minimum 100 mm thick in concrete 

grade M15 

b) Minimum grade of concrete with size of aggregates for all RCC structures shall be as below- 

 Grade Of concrete - 

(i)  All liquid retaining structures  = M30  

(ii)  All other structures   = M25 

 Size of Aggregates –  

(i)  Footings and base slabs  = 40 mm  

(ii)  All other structural elements   = 20 mm  

c) Reinforced concrete shall have maximum slump of 100mm with maximum water cement 
ratio of 0.48. 

d) As a design consideration to control crack, though general requirements of IS 3370 shall be 
followed, All liquid retaining structures shall be designed  based on the serviceability crack 
width limit state of 0.2 mm crack width) and other limits including the ultimate limit states. 

e) Safety: The structure should be safe under the worst expected loads/ combination of loads 
and should not collapse partially or completely under these loads. 
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 Partial Factor of safety for- 

(i)  For Load    = 1.5 

(ii)  For material    = 1.5 (Concrete) 

      = 1.15 (Steel) 

 Factor of safety for Stability of structures- 

The structure should be stable and not form any sort of mechanism under expected loadings 
- either vertical or lateral. 

Minimum factor of safety (FOS) shall be as below- 

(i)  FOS against Overturning   = 2.0  -without wind/seismic 

= 1.5  -with wind/seismic 

(ii)  FOS against Sliding    =1.5   

(iii)  FOS against Buoyancy  =1.2   

f) Serviceability: The structure should be serviceable, i.e. it should perform within certain 

limits of requirements such as stiffness (not deforming excessively under service load), 

water-tightness, crack control, fire resistance, durability, etc. 

 During normal operations and test-load conditions the limiting permissible vertical deflection 

for RCC members shall be as per Cl. 23.2.1 of IS: 456-2000. 

 Allowable horizontal deflection under wind loads for RCC buildings shall not exceed H/500 

as per cl. No. 20.5 of IS 456:2000 

g) The minimum cover to the main reinforcing bars for different members for : 

 Liquid retaining structures shall be as follows unless stated otherwise: 

(i)  Walls - Face in contact with earth  = 60 mm 

(ii)  Walls - Face in contact with Water  = 60 mm 

(iii) Base Slab in contact with Water  = 60 mm 

(iv) Base Slab in contact with Soil   = 60 mm 

(v)  Launders/Gutter Slabs    = 25 mm 

 Minimum Thickness of Structural Concrete Elements 

The following minimum thicknesses shall be used for different reinforced concrete members, 

irrespective of design thicknesses: 

(i)  Walls for liquid retaining structures  = 250 mm 
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(ii)  Roof slabs for liquid retaining structures = 200 mm 

(iii)  Bottom slabs for liquid retaining structures = 250 mm       

(iv)  

h) Reinforcement for buildings and sewage treatment units shall be HYSD-CRS (Corrosion 

Resistant Steel) of Grade Fe 500. All physical and chemical properties of this Fe 500 grade 

steel shall conform to IS: 1786-2008.  

i) Reinforcement produced using iron ore as the raw material only shall be accepted. 

Reinforcement produced from scrap metal shall not be accepted. 

j) The amount of reinforcement in each of the two directions at right angles within each 

surface zone should not be less than 0.35% of the surface zone cross section (As per cl. 

2.6.2.3 of BS: 8007-1987).  For slabs, minimum of 10 mm dia bars shall be used to avoid 

any deformation of lesser diameter bars under loads prior to construction.  

6.0 TESTING: WATERTIGHTNESS OF STRUCTURES 

Water retaining structures shall be tested for water tightness as stated below points. Each 

compartment of structures, which incorporate division walls, shall be tested separately with 

adjoining compartments empty.   The complete structure shall also be tested. 

 The structure shall be filled with water at an approximately uniform rate not exceeding 2 m 

depth in 24 hours to the levels stated in the below. The water used for testing water 

retaining structures for potable or fresh water shall be fresh potable water. The permission 

of the Engineer shall be obtained before filling starts. The structure or each compartment of 

the structure being tested shall be kept full for 7 days before testing allow for absorption. 

 After the period for absorption, the water shall be topped up to the specified level and the 

test shall begin. During testing, the oscillatory motion of the water surface shall be 

dampened. The test period shall be 7 days. 

 The equipment for recording water levels shall be installed in a temporary enclosure of 

minimum dimensions 2 m x 2 m x 2.5 m high with a lockable door. The enclosure shall be 

located over stilling wells, manhole openings or other points of recording water levels. The 

temporary enclosure shall be removed on completion of the test. The equipment shall be 

calibrated before testing starts and at regular intervals agreed by the Engineer-in-Charge 

and shall be readable and accurate to 0.5 mm. 

 The fall in water level in water retaining structures shall be measured at hourly intervals 

between 8 a.m. and 5 p.m. each day. The total fall shall be measured at the end of the test 

period. 

 Structures shall be emptied after completion of testing and maintained in a clean and dry 

condition. The water shall be removed at an approximately uniform rate not exceeding 2 m 
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depth in 24 hours. The permission of the Engineer-in-Charge shall be obtained before 

emptying starts. 

 Unless otherwise instructed by the Engineer-in-Charge, the water used for the final tests on 

water retaining structures for potable or fresh water shall be retained in the structure and 

shall not be wasted or contaminated. 

7.0 COMPLIANCE CRITERIA: WATER TIGHTNESS OF STRUCTURES 

The results of tests for water tightness of water retaining structures shall comply with the 

following requirements: 

(a) The total fall in water level at the end of the test period, after adjustment for evaporation and 

rainfall, shall not exceed 1/500 times the maximum specified depth of water in the test or 10 

mm, whichever is less. 

(b) There shall be no leaks or damp patches visible on the surface of the structure, including any 

division walls, during or at the end of the test. 

8.0 NON-COMPLIANCE: WATER TIGHTNESS OF STRUCTURES 

If the result of any test for water tightness of a water retaining structure does not comply with the 

specified requirements for the test, the Contractor shall investigate the reason. Remedial or 

replacement work approved by the Engineer-in-Charge shall be carried out and the structure 

shall be retested. 

9.0 STATUTORY RULES: 

1 Contractor shall comply with all the applicable statutory rules pertaining to enquire act 

(as applicable for the state). Fire safety rules of Tariff Advisory committee’s water act for 

pollution control etc. 

2 Preventions for fireproof doors of staircases fire separately we plastering on structural 

members (in fire prone at case) etc., shall be made according to the recommendations 

of Tariff Advisory Committee. 

3 Statutory clearance and norms of state pollution control board shall be showed as per 

Water Act for effluent quality from plant. 
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10.0 CONCRETE POUR CARD: 

(a)  CLIENT: DATE: POUR NO.: 

(b)  PROJECT:  

(c)  STRUCTURE:  

(d)  CONTRACTOR:  

(e)  MAX AGGREGATE SIZE:                      mm SLUMP:                 mm 

(f)  DRG. NO.:  

(g)  START / COMPLETION TIME: Start: Completion Time: 

(h)  CONCRETE GRADE QUANTITY:                         M          /         M
3
 MIXING TIME: 

SR. 
NO 

ITEM 
CONTRACTOR’s 
REP. SIGNATURE 

ENGINEER-
IN-CHARGE’s 
SIGNATURE 

REMARKS 

1. 

B
E

F
O

R
E

 C
O

N
C

R
E

T
IN

G
 

CENTERLINES CHECKED    

2. FORMWORK AND STAGING CHECKED    

3. REINFORCEMENT CHECKED    

4. COVER TO REINFORCEMENT CHECKED    

5. 
VERIFIED TEST CERTIFICATE FOR 

CEMENT/ STEEL 
YES/ NO YES/ NO  

6. 
ADEQUENCY OF MATERIALS/ 

EQUIPMENT FOR POUR 
YES/ NO YES/ NO  

7. 

EMBEDED PARTS 
CHECKED 
(LOCATION AND 
PLUMB) 

CIVIL    

MECHANICAL    

ELECTRICAL    

POUR AUTHORISED SITE ENGINEER 
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8. 

SOFFIT(S) AND POUR TOP (T) LEVELS 
CHECKED BEFORE (B) AND AFTER (A) FROM 
REMOVAL (ONLY OF BEAMS OF OVER 10 M 

SPAN AND IMPORTANT STRUCTURES LIKE TG, 
ETC.) 

S(B)                               T(B) 

S(A)                               T(A) 

 

9. 
CONSTRUCTION JOINT LOCATION AND TIME 
(IF NOT AS PER DRAWING) 

  

10. CEMENT CONSUMPTION IN Kg   

11. 
NUMBER OF CUBES AND IDENTIFICATION 
MARK 

  

12. TEST CUBE RESULTS (7 DAYS/ 28 DAYS) /                 /                 /  

13. CONCRETE CONDITION ON FORM REMOVAL 
VERY GOOD/ GOOD/ FAIR/ 
POOR 

 

SITE-IN-CHARGE 

 

NOTES: 

(a) EACH ITEM TO BE CHECKED AND SIGNED BY THE RESPECTIVE ENGINEERS. 

(b) ITEMS 8 TO 13 (BOTH INCLUSIVE) TO BE FILLED BY ONLY TCE ENGINEER. 

(c) EACH POUR TO HAVE SEPARATE CARDS, IN TRIPILCATE ONE EACH FOR 
CLIENT, TCE AND SITE OFFICE. FORM 279 

(d) UNDER REMARKS INDICATE DEVIATIONS FROM DRAWINGS AND 
SPECIFICATIONS, CONGESTION IN REINFORCEMENT, IF ANY, UNUSUAL 
OCCURENCES, SUCH AS FAILURE OF EQUIPMENT, SINKING OF SUPPORTS/ 
PROPS, HEAVY RAINS AFFECTING CONCRETEING, POOR COMPACTION, 
IMPROPER CURING, OTHER DEFICIENCIES, OBSERVATIONS, ETC. 
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SECTION - VI 
 
 

FORMS OF SECURITY 
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Annexure - G  

 
 
(i)  FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
 
 
 
This is to certify that to the best of our knowledge and information Ms/Sri ……… ……… ……… 

……………………………………having marginally noted address, a customer of our bank are/is 

respectable and can be treated as good for any engagement up-to a limit of Rs. ……… 

……………………………..…….(Rupees…………………………………………….……). This 

certificate is issued without any guarantee or responsibility on the Bank or any of the officers. 

 
 
 
(Signature for the Bank) 
 

 

 

NOTE: In case of partnership firm, certificate to include names of all partners as recorded with the 
Bank. 
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Annexure - H  

(ii)  FORM OF PERFORMANCE GUARANTEE  
 
To 
……………………………………………….. (Name of the Employer) 
………………………………………………… (Address of Employer) 
 
WHEREAS………………………………………………………………………………………………………
……………………… (Name and address of contractor) (Herein after called “the contractor”) has 
undertaken, pursuance of contract No. ………………………………………. dated.................. 
 ………………………........ to execute .............................................................................................  
............................……………………………...................................................................... (name of 
contract and brief description of works) herein after “The Contract.” 
 
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish 

you with a bank guarantee by a Nationalized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the contract. 

 

AND WHEREAS we have agreed to give the contractor such bank guarantee. 

 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the contractor, up to a total of……………………………………………. (amount of 

guarantee) ……………………………………………………………………….(in words), such sum 

being payable in the types and proportions of currencies in which the contract price is payable, and 

we undertake to pay you, up on first written demand and without cavil or argument, any sum or 

sums within the limits of………………………………………………………(amount of guarantee) as 

aforesaid without your needing to prove or to show grounds or reasons for a demand for the sum 

specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the contract or 

of the works to be performed hereunder or of any of the contract documents which may be made 

between you and the contractor shall in any way release us from any liability under this guarantee 

and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until a date 28 days from the date of expiry of Defects Liability Period 

of 12 (twelve) months after intended completion date. 
 

Signature and Seal of the Guarantor ....…………………………………………………………….. 
Name of the Bank ………………………………………………………………………………………. 
Address …………………………………………………………………………………………………… 

Date……………………………………….. 
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Annexure - F 

Date………………….. 
 
To 
The Chief Executive Officer, 
Agartala Smart City Limited, 
Agartala, West Tripura 
 
Telephone No: 
 
Email ID: 
 
Name of Work: Design, Engineering, Installation & Commissioning of Water ATMs for Public in 
Agartala City and Post Completion Operation & Maintenance for 05 (five) years including Defects 
Liability Period of 01 (one) year. 
 
1.  I/We offer to execute the work(s) described above and remedy any defects therein with 

conditions of the contract, specifications, drawings, bill of quantities and addenda. 
 
2.  I/ We undertake to execute work at the same rate as filled up / quoted online by me / us in 

Bill of Quantity (in downloaded macro enabled MS-Excel sheet) of the same bid as referred 
to Clause -12 (in Section-II, Instruction to Bidders). 

 
3.  I/ WE undertake to commence the work(s) on receiving the notice to proceed with work in 

accordance with the contract documents. 
 
4.  This bid and your written acceptance of it shall constitute a binding contract between us. I 

understand that you are not bound to accept the lowest or any bid you receive. 
 
5.  I / We hereby confirm that this bid complies with the bid validity and earnest money required 

by the bid documents as specified in NIe-T. 
 
 

Authorized Signature………………………………. 

Name and Title of Signatory……………………… 

Name of the Bidder………………………………… 

Address……………………………………………….. 

Telephone No……………………………………….. 

Cell Phone….. 
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SECTION - VII 
 
 

DRAWINGS 

 

(VOID) 
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VOLUME - II 
 
 

SECTION - VIII 
 
 

BILL OF QUANTITIES  
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BILL OF QUANTITIES 
 
PREAMBLE: 
 
1.  The Bill of quantity shall be read in conjunction with the NIT instruction to Bidder, 

conditions of contract, Specifications and drawings. 
 
2.  Bill of Quantity (BOQ), which is the Rate quoting sheet in MS-Excel shall be downloaded 

from e-procurement application, filled up properly and uploaded in the financial bid after 
digital signing. 

 
3.  The Bidder shall always open the BOQ sheet with Macro Enabled. 
 
4.  Name of bidder must be written in the appropriate field of rate quoting sheet by each bidder. 
 
5.  For the construction works, the quantities given in the Schedule of quantities are estimated 

and given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of the work ordered and carried out, as measured and verified by the Engineer-in-
Charge and valued. 
 
a. At the rates bided in the Schedule of quantities in the case of item rate bids; and 
 
b. At percentage rate above / below / at par of the schedule of rates as bided by the Bidder. 

 
6.  The rates bided in the priced bill of quantity(BOQ) shall, except in so far as it is otherwise 

provided under the contract, include all constructional plant, labour, supervision, materials, 
erection, maintenance, insurance, profit, taxes and duties, together with all general risks, 
liabilities and obligations, etc. Set out in the contract. 

 
7.  When percentage rate bids are invited, the Schedule of quantities will show the rates used 

for different items. 
 
8.  BOQ TAMPERING: 

a. The provided BOQ in the Bid is, meant for downloading in the Bidders machine, for 
entering the relevant fields meant for rates & bidders particulars and finally uploading along 
with the Bid. The BOQ Excel Sheet is Macro enabled and working with the Sheet requires 
the Macro to be allowed /enabled to run. 
 
b. Bidders are hereby warned not to tamper with the MS-Excel Sheet, make copies and 
work in a copied Sheet or break through the default Work-Sheet Security. Such BOQs with 
stated violations will be treated as Tampered BOQs and Bids uploaded with Tampered 
BOQs will be summarily rejected. 
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AGARATALA SMART CITY PROJECT 

ABSTRACT OF COST  

NAME OF WORK:        DESIGN, ENGINEERING, INSTALLATION & COMMISSIONING OF WATER 

ATMs FOR PUBLIC IN AGARTALA CITY AND POST COMPLETION 

OPERATION & MAINTENANCE FOR 05 (FIVE) YEARS INCLUDING 

DEFECTS LIABILITY PERIOD OF 01 (ONE) YEAR 

SL. 

NO. 
SUB-HEAD OF WORKS 

TOTAL AMOUNT INCLUDING 

TAXES AND DUTIES 

(INR) 

 
TOTAL COST FOR 10 (TEN) NOS. ATM  

 

I 

DESIGNING, CONSTRUCTING, SUPPLY, INSTALLING 

AND COMMISSIONING OF WATER ATMs WITH R.O. 

CAPACITY 250 LITRES PER HOUR INCLUDING 

REQUIRED STORAGE TANK OF ADEQUATE 

CAPACITY AND WITH ALL MATERIALS AND 

EQUIPMENT MEETING THE EMPLOYERS 

REQUIREMENT AND SPECIFICATION AS PER 

TENDER DOCUMENT 

94,40,000.00 

 

UNDERGROUND RESERVOIR AND ALLIED PIPING -  

CONSTRUCTION UNDERGROUND RCC RESERVOIR 

(MADE OF M-25 GRADE CONCRETE) OF MINIMUM 

SIZE OF 1.7M X 1.7M X 1.7M OR EQUIVALENT TO 

STORE MINIMUM 3.5 CUM OF MUNICIPAL WATER 

WITH A MINIMUM FREE BOARD OF 0.5M.  

8,89,050.00 

 II OPERATION AND MAINTENANCE FOR FIVE YEARS 32,56,800.00 

 
TOTAL COST (I + II)   1,35,85,850.00 
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